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Project Partnership Agreement
PGI00013, P2L2, PUBLIC POLICY LIVING LAB

Definitions and Abbreviations

For the purpose of this agreement, the following words and abbreviations shall have the following meanings:
Agreement means the project partnership agreement.
Approval Decision means the approval decision of the monitoring committee as indicated in the subsidy contract

Application Form means the application form as set out in Annex | of this contract together with any

amendments to the application form which are approved by the programme authorities.

Communication Manager (CM) means a qualified person appointed by the lead partner, responsible for
communication and dissemination strategy and activities. This person will receive the support of an external

expert for the implementation of specific activities during the project.

Financial & Administrative Manager (FAM) means a qualified person appointed by the lead partner,
responsible for the accounts, financial reporting, the internal handling of ERDF funds, and the progress reporting.
This person will receive the support of an external expert for the implementation of financial and management

activities during the project.
Lead Partner means: lead beneficiary as referred to in Article 13 of Regulation (EU) No 1299/2013.
Programme means the Interreg Europe programme.

Programme Authorities means the managing authority, joint secretariat, certifying authority and/or audit

authority.

e The managing authority is the body formally responsible for managing the programme on behalf of
the participating partner countries. It is the MA that signs the subsidy contracts on behalf of the
programme with the selected projects. The managing authority of Interreg Europe is the Nord Pas de

Calais - Picardie Regional Council, France.

e The Interreg Europe joint secretariat carries out the day-to-day operational administration of the
programme: communication of funding opportunities, support to applicants, evaluation of applications
and monitoring of projects, managing technical assistance budget etc. It also assists all the other

programme bodies with their tasks. It consists of an international team based in Lille, France.
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e The Certifying authority is the body responsible for checking project expenditure, making claims for
funding to the European Commission and making payments to projects. For Interreg Europe, it is the

Province of East Flanders.
Programme Manual means the latest published version of the programme manual.
Project Partners means the project partners named in the application form, including the lead partner.

Project Manager (PM) means a qualified person appointed by the lead partner, responsible for organising the
project work. The Project Manager will act as a driving force in the partnership and will mobilise the partners in

order to achieve the project objectives.
Project means PG/00013, P2L2, PUBLIC POLICY LIVING LAB as described in the application form.

Steering Committee means committee composed of representatives from all partners. Each partner will appoint
one (1) representative to the Steering Committee. One (1) partner has one (1) vote. The Steering Committee will

meet twice a year on a regular basis and when it is necessary for the strategic direction of the project.

Subsidy the maximum ERDF co-financing allocated to the project in accordance with the application form

PGI00013 PUBLIC POLICY LIVING LAB
P2L2

Having regard to:

= Article 13(2) of Regulation (EU) no 1299/2013 of the European Parliament and of the Council of 17
December 2013, on the European Territorial Cooperation goal,

= The programme manual section “project partnership agreement”, whereupon partners in a project funded
under Interreg Europe have to conclude an agreement concerning their mutual financial and legal
responsibilities, including the functions and responsibilities of the lead partner,

= The subsidy contract signed between the managing authority and the lead partner, Article 10.
For the implementation of the Interreg Europe project PGI00013 PUBLIC POLICY LIVING LAB (P2L2),
approved by the monitoring committee on 9 February 2016, the following agreement shall be made between the

partners of the project.
Article 1

Parties to the agreement

The parties to this agreement are the lead partner and the project partners as listed in the latest approved version

of the application form.
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Article 2

Subject of the agreement

1. Subject of this agreement is the organisation of a partnership in order to implement the project PG100013,
PUBLIC POLICY LIVING LAB (P2L2) as indicated in the annexes. The annexes comprise:

= the latest version of the application form approved by the programme (Annex I)
= the subsidy contract between the managing authority and the lead partner (Annex Il),

= Budget by budget line by partner, spending plan by partner, allocation of tasks and objectives,
outputs and results by partner (Annex Ill),

=  Preparation costs division (Annex V),

= Distribution of Shared Costs (Annex V).

2. The annexes - including all provisions they are based on and refer to - are considered to be an integral
part of this agreement.

Article 3

Obligations of the parties

Lead partner’s obligations

1. The lead partner will comply with all obligations deriving from article 13 (2) of Regulation (EU) No
1299/2013, the subsidy contract and the programme manual, and inter alia, ensure the transfer of the
subsidy to the project partners without undue delay and in conformity with the provisions of the subsidy

contract.

2. The lead partner will inform the partners on a regular basis about any relevant communication between

the lead partner and the joint secretariat.

3. Before submitting a request for change to the joint secretariat, the lead partner shall obtain the approval
of its partners on the changes proposed. The lead partner may set a deadline to the partners for this

approval so that beyond this deadline the proposed changes are considered as approved by the partners.
In addition, the lead partner shall fulfil following obligations:

4. To appoint a

o Project Manager (PM) qualified in European Project Management who shall accept the
operational responsibility for the implementation of the overall project;

o Financial & Administrative Manager (FAM) responsible for the accounts, financial reporting,
internal handling of ERDF funds and national co-financing;
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o Communication Manager (CM) responsible for the coordinating the definition and
implementation of the communication and dissemination strategy;

5. To allocate tasks among the partners involved in the project and ensure that these tasks are subsequently
fulfilled in compliance with present agreement, in line with the latest approved version of the application

form and the subsidy contract.

6. To lay down the arrangement for its relations with its partners in this project partnership agreement (see

section 6.1.3) comprising, inter alia, provisions guaranteeing the sound financial management.
7. To ensure an efficient internal management and control system.
8. To ensure that the project reports on time and correctly to the joint secretariat.

9. To ensure that the expenditure reported by all partners has been incurred from implementing the project

and corresponds to the activities agreed upon by all the partners, and

10. To request and receive payments of programme funding.

Partners’ obligations

1. To be eligible as project partner under Interreg Europe, the partner has to be a legal entity.

2. All partners will do everything in their power to implement the project as defined in the present agreement

and in line with the latest approved version of the application form.

3. All partners shall comply with the provisions of the subsidy contract, the programme manual, the

Cooperation Programme and the latest approved version of the application form.

4. All partners shall comply with the statutory rules under European law, national statutory regulations,
orders, decrees and rulings, permits and exemptions which are relevant for the performance of the

present agreement, specifically with respect to their own portion of the project.

In addition, they shall fulfil the following obligations:

5. To give the lead partner the authority to represent the partner in the project;

6. To provide the lead partner with all the information, in the prescribed form, necessary to draw up the
mandatory reports for the project as well as all other reports on activities, requests for payment and other
documents or information requested by the joint secretariat. The information so requested will be
provided to the lead partner on time and complete according to following procedure:

a) within two (2) weeks after the end of the reporting period each partner will submit the
documents from the project partner to the first level controller. Partners should already towards
the end of a reporting period have established a timeline with their first level controllers, in

order to avoid any bottlenecks.
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b) Within eight (8) weeks after the end of the reporting period each partner sends their individual
report to the lead partner and ensures that its part of the reported activities and expenditure has
been independently verified in compliance with the Regulation (EU) no 1303/2013, Article 125(4)
by a first level controller designated according to country specific requirements. The report must
be accompanied by

e the independent first level control certificate
e the independent first level control report (incl. control checklist) and
o the list of expenditure

c) On the basis of the individual partners’ reports, the lead partner compiles the joint progress report
for the whole partnership within twelve (12) weeks after the end of the reporting period.

d) The lead partner confirms that the information provided by the partners has been verified and
confirmed by an independent first level controller in compliance with the respective country
specific control requirements; that the partners’ information has been accurately reflected in the
joint progress report and that the related costs result from implementing the project as planned
and set out in the application form and described in the progress report.

e) For the audit trail, the lead partner retains possession of the inputs used for the progress report
received from the partners.

f) The lead partner submits the progress report to the joint secretariat and if necessary answers
the clarification requests made by the joint secretariat.

g) Once all points have been clarified, the progress report is approved and the certifying authority
executes the payment to the lead partner, the lead partner transfers the funds to the partners
after receipt of the payment, without delay.

Reporting Period Partner Report Validated Submission
Phase to FLC Report to LP PFr{Oegress
Start End port

01/04/2016 30/09/2016 14/10/2016 30/11/2016 01/01/2017

01/10/2016 31/03/2017 14/04/2017 31/05/2017 01/07/2017

1 01/04/2017 30/09/2017 14/10/2017 30/11/2017 01/01/2018

01/10/2017 31/03/2018 14/04/2018 31/05/2018 01/07/2018

2 01/04/2018 31/03/2019 14/04/2019 31/05/2019 01/07/2019
01/04/2019 31/03/2020 14/01/2020 28/02/2020 31/03/2020 (!)

Table 1: Reporting Schedule

All exchanges of information with the programme authorities shall follow the programme requirements.

8. To make the partner contributions available as foreseen in the latest approved version of the application

form and this partnership agreement;
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9. To actively encourage the involvement of the stakeholder groups in their regions, their participation in
the project, and their cooperation with respect to disseminating the project results;

10. To react promptly to any request of the lead partner, of programme authorities and bodies involved in the
programme implementation, in particular for what concerns requests related to the coordination,
implementation and evaluation of the project;

11. To notify immediately the lead partner of any event that could lead to a temporary or final discontinuation
or any other deviation of the project, as well as any change related to the name of the organisation, its
contact details, legal status or any other change concerning the partner’s legal entity which may have an
impact on the project or on their eligibility to the programme.

12. To comply with the planned budget by budget line, spending plan by partner, allocation of tasks and
objectives, outputs and results by partner as indicated in the last version of the approved application form
and the Annex Il of this agreement and to notify the lead partner without delay of any event that may
lead to a deviation.

Article 4

Eligibility of Expenditure

1. Each project partner can only report eligible expenditure. In order to be deemed eligible, the reported
expenditure of each project partner shall:
a. relate to activities and costs which are carried out, incurred, and paid from the date of the Approval

Decision to the project end date as indicated in the application form;

b. relate to activities set out in the application form which are necessary for carrying out the project and
achieving the project’s objectives, outputs and results, and are included in the budget of the
application form;

c. bereasonable, justified, and comply with the applicable EU and programme rules. In the absence of
rules set at EU or programme level or in areas that are not precisely regulated national or institutional

rules in accordance with the principles of sound financial management apply;

d. be incurred and paid out by the project partner and be substantiated by proper evidence allowing

identification and checking;

e. be identifiable, verifiable, plausible, determined in accordance with the relevant accounting

principles, and recorded in a separate accounting system or with an adequate accounting code;
f. be verified by a first level controller in accordance with Regulation (EU) no 1303/2013, Article 125(4).

2. By derogation to Article 4.1 (a) to (e), simplified costs options may be indicated in the programme

manual and have to be applied accordingly by each project partner.

3. Incase a project partner does not comply with the eligibility rules, the lead partner and/or the programme

authorities may impose corrective measure which have to be implemented by the concerned partner.
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Those corrective measures can lead to the exclusion of any ineligible expenditure and to the request

for repayment of all or part of the concerned subsidy.
Article 5

Decision-making under the agreement

1. Decisions with regard to the:

= general project activities will be taken by the Steering Committee composed of representatives from all
partners;

» individual activities of project partners will be taken by each partner in close coordination with the Project
Manager (PM) coordinating the implementation of the project;

= general project budget will be taken by the Steering Committee composed of representatives from all
partners;

» individual budget of project partners will be taken by each partner in close coordination with the Financial
& Administrative Manager (FAM);

2. request for the exclusion and addition of partners will be taken by Steering Committee;

3. The decisions will be taken by majority of partners (1 partner 1 vote), present or represented at the

meeting where the vote takes place;

Article 6

Financing of joint activities and preparation costs

1. The financing of joint activities are governed by the contracting-partner-only principle. The contracting
partner (lead partner in this project) is the only one that budgets, contracts, actually pays, ensures
verification and reports 100% of the cost item of joint benefit and receives the related ERDF. The
arrangements for sharing costs between partners are defined between the involved partners: The
partners will contribute reimbursing the share of the cost that is not covered by the ERDF to the

contracting partner following the procedure as established in Annex V to this agreement.

Attention should be paid to partners that receive financing from other national or regional sources.
Because the payment of the share of the partner contribution to the contracting partner is not included
in the other partners’ reports, this means that they do not receive any reimbursement from their

national/regional sources for this payment to the contracting partner.

2. The preparation costs will be reimbursed through a lump sum of 15,000€ per project and the
corresponding ERDF (12,750€) will be paid to the lead partner. The subsidy received for the

preparation costs will cover the efforts done by the LP also during the negotiation of the conditions for
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approval and therefore the partners agree that this amount will not be distributed among the project

partners as established in Annex IV (preparation costs division).

Article 7

Project and programme performance

1. In case a project partner does not successfully reach one or more expected objectives, outputs or
results as set out in the application form, the concerned project partner is responsible to follow the

requested corrective measures by the programme authorities.

2. In case one or more project partner(s) fail to respect the contractual arrangements on delivery in time,
delivery to budget and delivery of outputs as defined in the annexes of this agreement, the programme
may reduce the subsidy allocated to the project and, if necessary, stop the project by terminating the
subsidy contract. In such cases, the concerned project partner(s) will be liable in compliance with

article 8 of this agreement.

3. Subsidy payments not requested by each project partner in time and in full as indicated in the spending

plan included in annex Il may be lost for the concerned project partner.

Article 8
Liability

1. In case a project partner does not comply with its obligations as agreed upon in this agreement and
the relevant annexes, the concerned project partner shall be the sole responsible for any liabilities,

damages and costs, resulting from the non-compliance to both project partners and third parties.

2. No project partner shall be held liable for not complying with its obligations as agreed upon this
agreement and the relevant annexes should the non-compliance be caused by force majeure. In such
a case, the partner involved must announce this immediately in writing to the other partners of the

project.

Article 9

Audit rights, evaluation of the project / archiving of documents

1. The European Commission, the European Anti-Fraud Office, the European Court of Auditors and, within

their responsibility, the relevant bodies of the participating EU Member States or other programme
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authorities are entitled to audit the proper use of funds by the project partners or arrange for such an

audit to be carried out by authorised persons.

2. Each project partners will produce all documents required for the audit, provide necessary information

and give access to their business premises for auditing purposes.

3. In accordance with Regulation (EU) 1303/2013 Articles 56 and 57 each project partner undertakes to
provide independent experts or bodies carrying out any project evaluation with any document or

information necessary to assist the evaluation.

4. Each project partner will archive documents related to the project implementation for the period required
by and in compliance with Regulation (EU) No 1303/2013 Article 140. The lead partner will inform the
project partners of the start date of the period referred to in paragraph 1 of Article 140 of Regulation (EU)
no 1303/2013 in due time. This period might be interrupted in duly justified cases and will resume after
any such interruption. Other possibly longer statutory retention periods, as might be stated by national

law, remain unaffected.

5. In accordance with Regulation (EU) No 1303/2013, Article 140 (the archiving of the documents) each

project partner must ensure that all documents are kept either:
a. in their original form;
b. as certified true copies of the originals;
c. on commonly accepted data carriers including electronic versions of original documents;
d. or documents existing as electronic version only.

Notwithstanding the foregoing, the archiving formats have to comply with national legal requirements.

6. The requirements as indicated in points (4) and (5) also apply to any project partner which leaves the
partnership before the end of the project.

Article 10

Communication and publicity

1. Each project partner will implement a communication and dissemination plan that ensures adequate
promotion of the project and its results towards potential target groups, project stakeholders and the
general public in compliance with the Annex XIll (2.2) of Regulation (EU) No 1303/2013, the subsidy

contract (Article 12) and the programme manual.

2. Unless differently required by the managing authority, any notice or publication in relation to the project,

made in any form and by any means, including the Internet, must state that it only reflects the author's
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views and that the programme authorities are not liable for any use that may be made of the information

contained therein.

3. Each project partner agrees that the programme authorities shall be authorised to publish, in any form

and by any means, including the Internet, the following information:
a. the name and contact details of the lead partner and of the project partners,
b. the project name,
c. a summary of the project activities,
d. the objectives of the project and the subsidy,
e. the project start and end date,
f. the amount of the subsidy and the total budget of the project,
g. the geographical location of the project implementation,

h. progress reports including the final report.

Article 11

Intellectual Property Rights

1. Allintellectual property, outputs and results (whether tangible or intangible) that derive from the project

will be the property equally shared of the lead partner and the project partners.

2. Notwithstanding the terms of Article 11.1, the results of the project have to be made available to the
general public free of charge by the lead partner and project partners. The managing authority and any
other relevant Programme stakeholder (such as the national points of contact, the European
Commission) may reserve the right to use them for information and communication actions in respect of
the programme. If there are pre-existing intellectual and industrial property rights which are made
available to the project, these will be fully respected provided that they are notified by the lead partner

and project partners to the managing authority in writing.

3. Any income generated by the intellectual property rights must be managed in compliance with the

applicable EU, national and programme rules in the fields of net revenue and state aid.
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Article 12

Cooperation with third parties, delegation legal succession and
outsourcing

1. In case of cooperation with third parties including suppliers of good/services, the project partner
concerned shall remain solely responsible to the lead partner concerning compliance with its obligations

as set out in this project partnership agreement.

2. The lead partner shall be informed by the project partner about the subject and party of any contract

concluded with a third party.

3. No project partner shall have the right to transfer its rights and obligations under this project partnership
agreement without the prior consent of the other project participants and the responsible programme

implementing bodies.

4. In cases of legal succession, the lead partner or concerned partner is obliged to transfer all duties under

this partnership agreement to the legal successor.

5. Outsourcing to consultants or to suppliers of goods/service shall be undertaken in accordance with
procedures set out in the public procurement rules applicable to the contracting partner and in compliance

with the EU directives on public procurement.

Article 13

Duration and right of termination

1. The agreement will enter into force on the date on which it is signed. It will remain in force until complete
fulfilment of the lead partner and partners’ obligations under this project partnership agreement and the
subsidy contract. In particular, all relevant provisions necessary for the fulfiiment of the archiving and
audit obligations defined in article 9 of this agreement shall remain in force until the end of the period
referred to in article 140 of Regulation (EU) No 1303/2013.

2. The agreement can be terminated prematurely by means of a decision taken by the Steering Committee

which also makes arrangements regarding the consequences of such premature termination.
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Article 14
Non-fulfilment of obligations and disputes

1. Should one of the project partners not fulfil its obligations, the lead partner shall contact the concerned
partner and remind this partner to comply within a maximum of 30 days. The lead partner shall make any
effort to contact the concerned partner(s) in order to solve the difficulties, including seeking the assistance

of the joint secretariat / the managing authority of the programme.

2. Should the non-fulfiiment of obligations continue, in spite of notifications as mentioned under point one
of this article, the partnership may decide to exclude the concerned partner from the project. The
managing authority / joint secretariat shall be informed immediately by the lead partner if the partnership

intends to exclude a partner from the project.

3. In case of non-fulfilment of a partner's obligation having financial consequences for the funding of the

project as a whole, the lead partner may demand compensation to cover the sum involved.

4. Should the lead partner not fulfil its obligations, the responsibilities of the lead partner indicated in above

under points 1-3 of this article shall be exercised by a partner chosen by the Steering Committee.

5. In case of any disputes, even if regarded as such by only one of the partners, which may arise owing to
a further agreement or an actual action which is wholly or partly subject to the present agreement, the
project partners shall first work towards an amicable settlement. In case the partners do not reach an
amicable settlement, the settlement will be adjudicated by the competent court in the district in which the
lead partner has its registered office. The lead partner’s registered office is located in D-28359 Bremen-
Am Fallturm 1.

Article 15

Demand for repayment

1. Should the programme authorities in accordance with the provisions of the subsidy contract demand
repayment of all or part of the subsidy already transferred, each partner concerned is obliged to
reimburse its share of the subsidy amount unduly received to the lead partner.

2. The lead partner shall, without delay, inform the concerned partner about any ERDF/Norwegian fund
amount unduly paid due to an irregularity as soon as it is informed by the managing authority/joint
secretariat. It shall also forward, without delay, the letter by which the managing authority has asserted
the recovery order and notify each partner of the amount to be repaid. This amount is due by the deadline
indicated by the lead partner in accordance with the recovery procedure described in the programme

manual. In case the amount to be recovered shall be subject to interest, the interest rate will be

Interreg Europe - Project

Partnership Agreement 20160808_Project_Partnership_Agreement_P2L2_Vfinal Page 12 of 24



HILCTICY B L
Europe -

European Union | European Regional Development Fund

determined in accordance with the provisions of the subsidy contract (Article 14.3) and would be applied

to each concerned partner.

3. According to article 122.2 of Regulation (EU) 1303/2013 and article 27.3 of Regulation (EU) 1299/2013,
if the lead partner does not succeed in securing repayment from other Project Partners or if the managing
authority does not succeed in securing repayment from the lead partner after having used all reasonable
endeavours in accordance with point 5.4 of the Cooperation Programme and the Procedure for the
recovery of irregularities, the EU Member State or third country on whose territory the beneficiary
concerned is located shall reimburse the managing authority any amounts unduly paid to that beneficiary.
The EU Member State or third country (Norway) on whose territory the concerned beneficiary is located
shall be entitled to undertake any legal action that it may deem necessary towards the concerned
beneficiary in order to recover the unduly paid amount, based on national jurisdiction rules and in
accordance with any agreement the EU Member State or third country (Norway) may have entered into
with the beneficiary. In that case, the lead partner shall have the right to transfer its rights and obligations
under this agreement to the EU Member State or third country (Norway) on whose territory the concerned

beneficiary is located provided that the EU Member State or third country (Norway) agree to this transfer.

Article 16

Amendment of the project partnership agreement, withdrawals

1. This agreement shall only be amended in writing by means of an amendment to that effect signed by all

parties involved.

2. Modifications to the project (e.g. concerning activities, time schedule or budget) that have been approved
by the programme authorities, in compliance with the procedure set in the programme manual, can be
carried out without amending the present agreement.

3. If one of the project partners withdraws from the partnership, upon a three (3) months written notice
delivered to the lead partner, the lead partner and the project partners shall endeavour to cover the
contribution of the withdrawing project partner, proposing to the programme authorities either to
reallocate the tasks of the withdrawn partner inside the partnership and/or to replace the withdrawn

partner by one or more new project partners.
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Article 17
Working language

1. The working language of this Partnership shall be English.

2. The English version of the partnership agreement is the binding one.
Article 18
Final provisions
1. This agreement is governed by German law.

2. If any provision in this agreement should be wholly or partly ineffective, the parties to this agreement

undertake to replace the ineffective provision by an effective provision which comes as close as possible
to the purpose of the ineffective provision.
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Signatures

The lead partner

Title of the institution: UNIVERSITY OF BREMEN (Uni-HB)
Place and date:

Name and function of the signatory: ...

SIgNAtUrE S aAMD.

Interreg Europe - Project

Partnership Agreement 20160808_Project_Partnership_Agreement_P2L2_Vfinal Page 15 of 24



HILEITEY
Europe

European Union | European Regional Development Fund

The project partner 1

Title of the institution: DER SENATOR FUR WIRTSCHAFT, ARBEIT UND HAFEN FREIE
HANSESTADT BREMEN (SENWAH)

Place and date:

Name and function of the signatory:

Signature/Stamp:
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The project partner 3
Title of the institution: WFB-WIRTSCHAFTSFORDERUNG BREMEN GMBH (WFB)

Place and date:

Name and function of the signatory:

Signature/Stamp:
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The project partner 4
Title of the institution: CONSEIL REGIONAL D’AQUITAINE (CRA)

Place and date:

Name and function of the signatory:

Signature/Stamp:
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The project partner 5
Title of the institution: URZAD MARSZALKOWSKI WOJEWODZTWA PODKARPACKIEGO

Place and date:

Name and function of the signatory:

Signature/Stamp:
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The project partner 6
Title of the institution: POLITECHNIKA RZESZOWSKA (RTU)

Place and date:

Name and function of the signatory:

Signature/Stamp:
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The project partner 7
Title of the institution: REGIONE PIEMONTE

Place and date:

Name and function of the signatory:

Signature/Stamp:
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The project partner 8
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PART A - Project summary

A.1 Project identification

Project title Public Policy Living Laboratory

Project acronym P2L2

Name of the lead UNIVERSITY OF BREMEN - Uni-HB
partner organisation
in English

Specific objective 1.2. Improving innovation delivery policies

Project duration Phase 1 Duration 24 Months Start date 01/04/2016
Phase 2 Duration 24 Months Start date 01/04/2018
Total No. months 48

A.2 Project abstract

End date

End date

31/03/2018

31/03/2020

31/ 300 characters

4/ 22 characters

The participating regions have all decided to support as part of their ERDF Programme and RIS3 the field of “advanced materials”. This Key Enabling Technology complements the regional economic and research
tissue with a stable opportunity for future growth and jobs. 6 regions/ countries (Bremen, Aquitaine, Podkarpackie, Piemonte, Denmark, Lithuania) cooperate with their local Stakeholders.

P2L2 applies interregional policy learning and exchange of experiences on important aspects influencing the regional innovation ecosystems in the field of advanced materials. Concrete aims are:

« Improving policy instruments supporting innovation ecosystem of advanced materials (support to RTD projects, cooperation between science and industry, the creation of infrastructures and mobilise actors for

improving innovation ecosystems, networks, processes);

« Improving policy instruments related to the implementation and evaluation of the smart specialization strategies (reviewing the whole process for definition, implementation and evaluation of smart specialization

strategies);

« Coordinate/ align regional policies and strategies between sectors in order to facilitate the establishment of real innovation ecosystems beyond administrative regional boundaries (for example in the triangle Bremen-

Hamburg-Niedersachsen or Aquitaine - Limousin - Poitou-Charentes).

P2L2 goes beyond traditional 'good practice sharing' and results are expected not only to improve policy instruments selected for increasing growth and innovation rates. The project will deliver a “limited mapping” tool
and add value by aligning S3 strategies within one field (Advanced Materials) between different regions to identify overlaps, gaps, complementarity and opportunities for European collaboration (including support from
regional policy level). Therefore we involved 2 supra-European bodies and will organise a special “Action Plan Conference”.

A.3 Project budget summary

Programme Funding

Partner Contributions

Amount Funding Rate Public Contribution Private Contribution
ERDF 1,485,981.05 85.00 % 262,231.95 0.00
Norway 0.00 0.00 % 0.00 0.00
INTERREG Europe 1,485,981.05 85.00 % 262,231.95 0.00

A.4 Overview of project partners

N° Organisation
1 MINISTRY OF ECONOMICS, LABOUR AND PORTS - FREE HANSEATIC CITY BREMEN
2 UNIVERSITY OF BREMEN - Uni-HB
3 WFB BREMEN ECONOMIC DEVELOPMENT CORP.
4 REGIONAL COUNCIL OF AQUITAINE
5 MARSHAL OFFICE OF THE PODKARPACKIE REGION

Total Contribution

Country

= pE

= DE

= DE

LHFR

— PL

262,231.95

0.00

262,231.95

Programme Funding

50,830.00

Programme Funding

415,905.00

Programme Funding

93,117.50

Programme Funding

121,266.10

Programme Funding

108,375.00

1,926 / 2,000 characters

Total Budget

Total eligible to ERDF

Total Norway

Total INTERREG Europe

Other Funding

Grand Total

Partner Budget

Partner Contribution

8,970.00

Partner Contribution

73,395.00

Partner Contribution

16,432.50

Partner Contribution

21,399.90

Partner Contribution

19,125.00

1,748,213.00
0.00
1,748,213.00
0.00
1,748,213.00
Total
59,800.00
Total
489,300.00
Total
109,550.00
Total
142,666.00
Total
127,500.00

Control number: ad3019b856147c17e82a5bead782d2a8
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N°

Organisation

RZESZOW UNIVERSITY OF TECHNOLOGY

PIEDMONT REGION

THE DANISH AGENCY FOR SCIENCE, TECHNOLOGY AND INNOVATION (DASTI)

RESEARCH AND HIGHER EDUCATION MONITORING AND ANALYSIS CENTRE (MOSTA)

AGENCY FOR SCIENCE, INNOVATION AND TECHNOLOGY (MITA)

Country

= PL

Lo

E=DK

Programme Funding

71,612.50

Programme Funding

197,596.10

Programme Funding

211,761.35

Programme Funding

150,046.25

Programme Funding

65,471.25

Partner Budget

Partner Contribution

12,637.50

Partner Contribution

34,869.90

Partner Contribution

37,369.65

Partner Contribution

26,478.75

Partner Contribution

11,653.75

Total
84,250.00

Total

232,466.00

Total

249,131.00

Total

176,525.00

Total
77,025.00

Control number: ad3019b856147c17e82a5bead782d2a8
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Lead partner confirmation

By signing the application form the lead partner hereby confirms that:
e The information provided in this application is accurate and true to the best knowledge of the lead partner.

e The project is in line with the relevant EU and national legislation and policies of the countries involved.

e The lead partner and the project partners will act according to the provisions of the relevant national and EU regulations, especially regarding structural funds, public procurement, state aid, environment and equal
opportunities, as well as the specific provisions of the programme.

No expenditure related to the above mentioned project has been, is or will be funded by any other EU funded programme, except for partners that do not receive funding directly from the Interreg Europe programme.

Name of signing person Dr. Martin Mehrtens

19/ 300 characters
Position of signing person Head of Finance and Administration

34 /300 characters
Lead partner’s organisation UNIVERSITY OF BREMEN - Uni-HB
Place & date (dd/mml/yyyy) Bremen, 11th April 2016

23/ 300 characters

Signature and stamp of lead partner (if
exists)

Control number: ad3019b856147c17e82a5bead782d2a8
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PART B - Partnership

B.1 Partner’s details

Partner 1

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

DER SENATOR FUR WIRTSCHAFT, ARBEIT UND HAFEN - FREIE HANSESTADT BREMEN

MINISTRY OF ECONOMICS, LABOUR AND PORTS - FREE HANSEATIC CITY BREMEN

Referatsleitung 13 - Innovation, Technologietransfer, Clusterpolitik

Public body or body governed by public law

Zweite Schlachtpforte 3

Bremen

6 /200 characters

Germany (DEUTSCHLAND )

BREMEN

Bremen

Bremen, Kreisfreie Stadt

Ekkehart Siering

Oliver Richter

+49(0)421/361-10495

19 /200 characters

oliver.richter@wuh.bremen.de

Stefan Blissenschiitt

+49(0)421/361-8578

18 / 200 characters

No

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

Regional public authority

28195

www.innovation.bremen.de

Stefan.Buessenschuett@wuh.bremen.de

71/ 200 characters

69 / 200 characters

68 / 200 characters

23/ 200 characters

5 /200 characters

16 / 200 characters

14/ 200 characters

0/ 200 characters

24/ 200 characters

19 /200 characters

35/ 200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 2

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Lead partner

UNIVERSITAET BREMEN - Uni-HB

UNIVERSITY OF BREMEN - Uni-HB

Innovation Capability Centre

Public body or body governed by public law

Am Fallturm, 1

Bremen

6 /200 characters

Germany (DEUTSCHLAND )

BREMEN

Bremen

Bremen, Kreisfreie Stadt

Dr. Martin Mehrtens

Dr Michael Boronowsky

+49-(0) 421 21864092

20/ 200 characters

mb@tzi.de

Tanja Woronowicz

+49-(0) 421 21864094
20/ 200 characters

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

Education and research institution

28359

http://www.tzi.de/

worono@tzi.de

28/ 200 characters

29/ 200 characters

29/ 200 characters

14/ 200 characters

5/ 200 characters

19/ 200 characters

21/ 200 characters

0/200 characters

18 / 200 characters

16 / 200 characters

13 /200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 3

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

WFB WIRTSCHAFTSFORDERUNG BREMEN GMBH

WFB BREMEN ECONOMIC DEVELOPMENT CORP.

LANGENSTRASSE 2-4

Public body or body governed by public law

LANGENSTRASSE 2-4

Bremen

6 /200 characters

Germany (DEUTSCHLAND )

BREMEN

Bremen

Bremen, Kreisfreie Stadt

Hans-Georg Tschupke

Mr Bastian Miiller

+494219600-349

14 /200 characters

bastian.mueller@wfb-bremen.de

Jesus Zepeda Juarez

+49 421 9600-334

16 / 200 characters

No

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

Business support organisation

28195

http://www.wfb-bremen.de

Jesus.Zepeda-Juarez@wfb-bremen.de

36 / 200 characters

37 /200 characters

17 / 200 characters

17 /1 200 characters

5 /200 characters

19/ 200 characters

17 /1 200 characters

0/ 200 characters

24 /200 characters

19/ 200 characters

33 /200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 4

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

CONSEIL REGIONAL D'AQUITAINE

REGIONAL COUNCIL OF AQUITAINE

Economic development and employment Directorate

Public body or body governed by public law

14, rue Frangois de Sourdis

BORDEAUX
8 /200 characters

France (FRANCE)

SUD-OUEST

Aquitaine

Gironde

Alain ROUSSET, Président du Conseil Régional d’Aquitaine

Thibaut RICHEBOIS, Deputy General Director

+33557578000

12/ 200 characters

Thibaut.richebois@aquitaine.fr

Philippe Gounin

+3305 57 57 81 80
17 /200 characters

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

Regional public authority

33077

www.aquitaine.fr

philippe.gonin@aquitaine.fr

29/ 200 characters

29/ 200 characters

47 /200 characters

27 /200 characters

5/ 200 characters

56 / 200 characters

42 /200 characters

0 /200 characters

16 / 200 characters

15/ 200 characters

28 / 200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 5

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

URZAD MARSZALKOWSKI WOJEWODZTWA PODKARPACKIEGO

MARSHAL OFFICE OF THE PODKARPACKIE REGION

Regional Development Department

Public body or body governed by public law

Al. Cieplinskiego

Rzeszow

7 /1200 characters

Poland (POLSKA)

REGION WSCHODNI

Podkarpackie

Rzeszowski

Mr Wiadistaw Ortyl — Marshal of the Podkarpackie Region

Mr Piotr Czerepiuk

+ 48 7476460

12/ 200 characters

p.czerepiuk@podkarpackie.pl

Mr Marcin Garlak

+48 17 7476457

14/ 200 characters

No

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

Regional public authority

35010

www.rsi.podkarpackie.pl

m.garlak@podkarpackie.pl

46 / 200 characters

41/ 200 characters

31/200 characters

17 /1 200 characters

5 /200 characters

55/ 200 characters

18 / 200 characters

0/ 200 characters

24 /200 characters

16 / 200 characters

24/ 200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 6

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

POLITECHNIKA RZESZOWSKA

RZESZOW UNIVERSITY OF TECHNOLOGY

Department of Entrepreneurship, Management and Eco-innovativeness

Public body or body governed by public law

al. Powstancéw Warszawy 12

Rzeszow

7 1200 characters

Poland (POLSKA)

REGION WSCHODNI

Podkarpackie

Rzeszowski

Prof. Marek Orkisz, DSc, PhD, Eng.

Prof. Leszek Wozniak, DSc, PhD, Eng.

+48 17 865 1165

15/ 200 characters

Iwozniak@prz.edu.pl

Maciej Chrzanowski

+48 723 136 250
15 /200 characters

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

Education and research institution

35959

+48.603.950947

www.kpzie.portal.prz.edu.pl

mc@prz.edu.pl

24/ 200 characters

32/ 200 characters

65 /200 characters

26 / 200 characters

5/ 200 characters

34 /200 characters

36 / 200 characters

15/ 200 characters

27 / 200 characters

18 /200 characters

13 /200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 7

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

REGIONE PIEMONTE

PIEDMONT REGION

Department of Competitiveness of Regional System

Public body or body governed by public law

Via Pisano 6

Torino

6 /200 characters

Italy (ITALIA)

NORD-OVEST

Piemonte

Torino

Giuliana Fenu

Rossana Borello

+39 0114324285

14/ 200 characters

Rossana.borello@regione.piemonte.it

Franco Russo

+39 011 4322759

15/ 200 characters

No

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

Regional public authority

10122

www.regione.piemonte.it

Franco.russo@regione.piemonte.it

17 /1 200 characters

15 /200 characters

48 / 200 characters

12/ 200 characters

5/ 200 characters

13 /200 characters

15 /200 characters

0 /200 characters

23/ 200 characters

12/ 200 characters

32 /200 characters
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Partner 8

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

STYRELSEN FOR FORSKNING OG INNOVATION

THE DANISH AGENCY FOR SCIENCE, TECHNOLOGY AND INNOVATION (DASTI)

Division for Innovation Policy

Public body or body governed by public law

Bredgade 40

Copenhagen
10/ 200 characters

Denmark (DANMARK)

DANMARK

Hovedstaden

Kgbenhavns omegn

Mr Nicolai Zarganis

Uffe Hoeg Andersen

+ 457231 8352

14 /200 characters

uth@fi.dk

0/200 characters

No

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

38 /200 characters

64 / 200 characters

30/ 200 characters

National public authority

11 /200 characters

1260
4/ 200 characters

19/ 200 characters

18 / 200 characters

0/ 200 characters

http://ufm.dk/en

16 / 200 characters

0/ 200 characters

0 /200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 9

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

MOKSLO IR STUDIJY STEBESENOS IR ANALIZES CENTRAS (MOSTA)

RESEARCH AND HIGHER EDUCATION MONITORING AND ANALYSIS CENTRE (MOSTA)

Innovation policy analysis unit

Public body or body governed by public law

Gelezinio Vilko str. 12

Vilnius

7 1200 characters

Lithuania (LIETUVA)

LIETUVA

Lietuva

Vilniaus apskritis

Jurgita Petrauskiené

Jurgita Petrauskiené

+370 5 243 0403

15/ 200 characters

Jurgita.petrauskiene@mosta. |t

Ramojus Reimeris

+370 5243 0107

15/ 200 characters

No

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

National public authority

03163

www.mosta.lt

Ramojus.reimeris@mosta.lt

56 / 200 characters

68 / 200 characters

31/ 200 characters

24/ 200 characters

5 /200 characters

20/ 200 characters

20/ 200 characters

0/ 200 characters

12/ 200 characters

16 / 200 characters

25/ 200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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Partner 10

Partner role in the project

Name of organisation in original language

Name of organisation in English

Department/unit/division (if applicable)

Legal status

Address

Town

Country

NUTS 1 level
NUTS 2 level
NUTS 3 level

Legal representative

Contact person 1

Phone office

Email

Contact person 2 (optional)

Phone (optional)

Partner financed through the Investment for
Growth and Jobs programme (article 96 (3d) of
Regulation (EU) No 1303/2013)

Partner

MOKSLO, INOVACIJU IR TECHNOLOGIJU AGENTURA (MITA)

AGENCY FOR SCIENCE, INNOVATION AND TECHNOLOGY (MITA)

Innovation Support and Technology Transfer Division

Public body or body governed by public law

A. Gostauto str. 12

Vilnius

7 1200 characters

Lithuania (LIETUVA)

LIETUVA

Lietuva

Vilniaus apskritis

Arinas Karlonas

Arinas Karlonas

+370 5 264 4708

15/ 200 characters

arunas.karlonas@mita.lt

Ri¢ardas Valanciauskas

+370 5212 7434

15/ 200 characters

No

Type of partner

Postal code

Mobile (optional)

Website (optional)

Email (optional)

49 /200 characters

52/ 200 characters

51 /200 characters

Agency (different from business support organisation)

19/ 200 characters

01108
5 /200 characters

15 /200 characters

15 /200 characters

+370 5 264 4708
15/ 200 characters

http://www.mita.lt/en

21/ 200 characters

22 /200 characters

ricardas.valanciauskas@mita.lt

30/ 200 characters

Control number: ad3019b856147c17e82a5bead782d2a8
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B.2 Policies addressed and territorial context

Number Name

RIS 3/ Operational Programme 'Strengthening a business driven
innovation system in the field of adva...

RIS3’s specialisation area entitled “Chemistry as a means of

2 industrializing materials”, as a booste...

3 Continuous entrepreneurial and scientific discovery process (which
includes activity of Podkarpackie...

4 RIS3 Smart Specialisation strategy Axis 1 — Smart Growth in order to
work on advanced material as e...

5 The Danish Cluster and Network Strategy, (Strategi for Samarbejde

om Danmarks Klynge- og Netvaerksind...
6 Programme “Innovouchers LT” (Priority 1 "Research and

development for competitiveness and growth of ...

Structural funds link

Yes

Letter Of Support Required

No

No

Responsible Body Name

MINISTRY OF ECONOMICS, LABOUR AND PORTS - FREE
HANSEATIC CITY BREMEN

REGIONAL COUNCIL OF AQUITAINE

MARSHAL OFFICE OF THE PODKARPACKIE REGION

PIEDMONT REGION

THE DANISH AGENCY FOR SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

AGENCY FOR SCIENCE, INNOVATION AND TECHNOLOGY (MITA)

Control number: ad3019b856147c17e82a5bead782d2a8
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B.2.1 Policy instrument 1
B.2.1.1 Definition and Context
Definition

Please name the policy instrument addressed.
For Structural Funds programmes, please
provide the exact name of the Operational or
Cooperation Programme concerned.

Please describe the main features of this policy
instrument (e.g. objective, characteristics,
priority or measure concerned) and the
reason(s) why it should be improved.

Is this an operational/cooperation programme
financed by Structural Funds? (Only select YES
if this policy instrument is one of the
Investment for growth and jobs or European
territorial cooperation programmes approved
by the EC)

Is the body responsible for this policy
instrument included in the partnership?

Name of this responsible body

How do you envisage the improvement of this
policy instrument (e.g. through new projects
supported, through improved governance,
through structural change)?

Proposed self-defined performance indicator
(in relation to the policy instrument addressed)

Territorial context

What is the geographical coverage of this
policy instrument?

What is the state of play of the issue addressed
by this policy instrument in the territory? What
needs to be improved in the territorial
situation?

Is this issue linked to the regional innovation
strategy for smart specialisation (RIS3)?

If yes, how?

RIS 3/ Operational Programme 'Strengthening a business driven innovation system in the field of advanced materials'.

The overall objective of this Pl is to foster research, development and innovation in regional enterprises in the field of advanced materials as a basis for future growth
and job creation. Advanced materials have been identified as one of the priority areas of the Bremen smart specialisation strategy (RIS3) [see page 21 ff, p. 33] and
have developed to the most important field of activity in terms of R&D and innovation in the Bremen aerospace industry and are also of importance for other major
regional clusters such as automotive and wind energy. The transnational ‘materials and processes’ activities of Airbus are managed from Bremen. The region
provides important input from its actors for composites, metals, surface technology and assembly. In order to concentrate competencies and R&D infrastructures in
this area, the EcoMaT center for eco-efficient materials & technologies is currently being built in Bremen. EcoMaT shall serve as a focal point for cooperation between
different industrial based clusters, supporting thus the field of materials science and its engineering applications.

The Pl is based on the Bremen ERDF programme in which fostering the development of a competitive regional economy based on knowledge and innovation is one of
the key objectives (Bremen ERDF programme, p.5) and the “strengthening of a specialised business driven innovation system” is one of the four priority areas of the
programme (Bremen ERDF programme, p. 27ff).

1,471/ 1,500 characters

Yes

Yes

PP1 MINISTRY OF ECONOMICS, LABOUR AND PORTS - FREE
HANSEATIC CITY BREMEN

The overall improvement of the Pl will mainly be based on activities linked to the Bremen ERDF programme:

« Support and development of the EcoMaT center as a hub for the regional innovation system in the field of advanced materials (ref: action 1a of Bremen ERDF
programme);

« Support of R&D and technology transfer projects in the frame of the planned Bremen aerospace programme (LuRaFo) (ref: action 2a of Bremen ERDF programme);
« Support of networking and knowledge transfer within the field of advanced materials incl. “cross-clustering” activities (ref: action 2b of Bremen ERDF programme);

The proposed P2L2 project shall help to improve quality and effectiveness of the PI by identifying, analysing, disseminating and transferring of good practice. On a
regional level P2L2 shall help to align the priorities of the stakeholders in the region and actions. This may include the following:

« a common R&D roadmap with regional stakeholders;

« workshops for matching the local/regional competences and SME'’s needs;

« build a contact point for interregional interests for EcoMaT.

On an interregional level the key issue for Bremen is to learn from the other regions in field of R&D infrastructures/strategies in the field of advanced materials and to
share Bremen experiences. Especially the integration of competences of the SMEs in R&D center and evolving topics from a regional R&D programme to future
interregional programmes are points of interests for Bremen in this project.

1,490/ 1,500 characters

Increase the rate of science-industry cooperation projects supported in advanced materials innovation 3 years after the improvement of the PI.
142/ 200 characters

regional

In the sector of advanced materials there are many R&D projects and activities with players from Bremen and Northwest Germany (For example: Projects in the
national aerospace programme, local funded projects, master thesis’ in cooperation with industry). But most of them are a singular and bilateral cooperation. As a
result of the preparatory discussion around the EcoMaT center also a network of partners formed up in Bremen in the last 3 years. In the first step the R&D
competences have been mapped in a “Technical profile of EcoMaT”.

But in the future there will be 3 R&D centers in 3 Lénder of Northwest Germany with competences in the field of advanced materials for aerospace and with Airbus as
main user: CFK Nord (in Stade with competences in Carbon fiber—reinforced polymer-CFRP), ZAL (center in Hamburg with competences in aircraft cabine assembly),
EcoMaT (Bremen with competences in testing and certification). The 3 centers are focusing on their specific R&D competences which are defined in the technical
profiles of each center.

The needs to be improved in the territorial situation are:

- Involving regional partners like ZAL and CFK Nord in a business driven innovation system in the field of advanced materials;
- Evolving the technical profile of EcoMaT to a long term R&D road map with the regional partners;
- Structuring the competences and needs of OEM and science to give SME a link to work with them.

The main goal would be to generate a pull-effect for the technology needs in the mid-term (e.g. 5 years). In this way all relevant actors will have a general direction of
the development of technology and industrial needs in this sector.

In order to underline this cooperative policy pattern, based on industrial and research actors, the Stakeholder Group will be chaired by the Senatskanzlei Hamburg.
They have previously played a pivotal role in shaping the North-German Materials cooperation and will offer their experience to P2L2 European partnership.

1,994 / 2,000 characters

Yes

The Bremen RIS3 from January 2015 focusses on 8 fields of innovation for “Advanced materials” as well as core regional industries utilising advanced materials like
aerospace, wind energy and automotive as have been defined as one of the main fields Bremen RIS3.

The decision of the regional Government 2013 to build the EcoMaT and to develop a supporting network concept with ERDF funds. Industrial application areas and
cooperation with the Lander of Lower Saxony and Hamburg play a key role.

494 / 500 characters

B.2.1.2 Partner relevance for policy instrument 1
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Partner

What are the partner’s competences and
experiences in the issue addressed by this
policy?

What is the capacity of the partner to influence
policy instrument 1?

How will the partner contribute to the content of
the cooperation and benefit from it?

Partner

What are the partner’s competences and
experiences in the issue addressed by this
policy?

What is the capacity of the partner to influence
policy instrument 1?

How will the partner contribute to the content of
the cooperation and benefit from it?

Partner

What are the partner’s competences and
experiences in the issue addressed by this
policy?

What is the capacity of the partner to influence
policy instrument 1?

How will the partner contribute to the content of
the cooperation and benefit from it?

PP1 MINISTRY OF ECONOMICS, LABOUR AND PORTS - FREE
HANSEATIC CITY BREMEN

The Ministry of Economics, Labour and Ports (SENWAH) is the regional authority responsible for all economic policy issues in the State of Bremen.. This political
framework puts a strong focus on innovation and technology and two innovation specific programmes have been developed coordinated by SWAH (“Innovation
Programme 2020", “Cluster Strategy 2020”). These two programmes build also the core of the Bremen RIS3 strategy.

425/ 500 characters

SENWAH is also the responsible authority for the implementation of the ERDF programme and in SENWAH's unit “innovation, cluster policy and technology transfer”
all ERDF activities regarding innovation are planned and implemented. All innovation policy activities on an operational level are carried out by the state owned
economic development company WFB, which is also participating in this project.

400/ 500 characters

The Ministry of Economics, Labour and Ports (SENWAH) will focus on the political strategic direction of the project and the interregional exchange of experiences. In
concrete SenWaH will still contribute to following activities: Mapping Policy Instruments, Thematic Workshops, Stakeholder Meetings, Definition of Policy
Recommendations and Regional Action Plans, Monitoring the Impact of Pl improvements...

404 / 500 characters

PP3 WFB BREMEN ECONOMIC DEVELOPMENT CORP.

The WFB follows the principle of a “one—stop-agency” and is incorporated into the economic development policy of the Federal State of Bremen.
Services include marketing/ management of industrial sites, innovation and start-up support, cluster management, special financing and loan programmes, Services
and products are helping to secure and create jobs in Bremen and at providing businesses with an environment for entrepreneurial success.

440 / 500 characters

The WFB is mandated by the State of Bremen to implement i.a. the “Innovation Program 2020” and, “Cluster Strategy 2020”. The WFB is the central service provider for
regional development and promotion of Bremen as investment location.

233 /500 characters

The WFB coordinates the network of EcoMaT-Partners and also is in charge of building the center itself. The benefit for the WFB is given when regional business
partners can expand their cooperation based on lessons learned from other regions. Notably intra-regional network experiences are of interest.

302 /500 characters

LP UNIVERSITY OF BREMEN - Uni-HB

University Bremen - Innovation Capability Center (UB) will involve a team of experts working in the field of capacity raising for knowledge- and technology transfer. The
Center is advising the management of universities, research centers and clusters.

During INTERREG IVb project BONITA, the ISO/IEC 15504 standard reference model innoSPICE was developed. This standard supports organizations in their
innovation. Currently UB is contributing to defining the future EcoMaT technology center.

495/ 500 characters

The UB has been performing the “Struktur- und Bedarfsanalyse” (needs analysis) for the planned EcoMaT technology center, the main infrastructure in the field of
advanced materials in Bremen. It has been supporting the Managing Authority (SWAH) for a long time regarding the “advanced materials” aspect of the RIS3 and the
ERDF programme. Beyond this, close links exist with Airbus as the principal future tenant of the EcoMaT, Fraunhofer Institute IFAM, SMEs and hence will influence PI1.

489 / 500 characters

The UB will take the lead of the project which is appropriate as it has a specific pivoting role in the northern German region (Bremen-Hamburg-Niedersachsen) as a
linking element between these Lander. The UB has a strong standing with policy makers, administration, industry, research and implementing bodies. The ECOMAT
needs analysis started to work out the complementarity of three federal material’s research lighthouse initiatives (ECOMAT, ZAIL, CFK Valley).

464 / 500 characters

B.2.1.3 Stakeholder group relevant for policy instrument 1

Please provide the indicative list of
stakeholders to be involved in the project

Role of these stakeholders in relation to policy
instrument 1? (e.g. in the decision making
process)

How will this group be involved in the project
and in the interregional learning process?

We distinguish between 4 main groups in Northern Germany involved in the activities promoting advanced materials as KET in the industrial & research field:

- Prospective EcoMaT tenants having signed a pre-lease contract from industry (Airbus Group -Materials & Processes applied to aeronautics and space, TESTIA
GmbH, Daimler AG, Broetje-Automation GmbH), BK Werkstofftechnik, p3 group and from academia (University of Bremen with the Institutes: Fraunhofer IFAM, BIAS,
FIBRE, ISEMP, IWT);

- The SME partner network with companies from the value chain like InnoJoin, Haindl, fibretech, cb process among others;

- Senate Chancellery of the Bundesland Hamburg;

- Clusters and networks located in other Lander (Hamburg, Lower Saxony): Niedersachsen Aviation, AVIABELT, ZAL Hamburg, Hanse-Aerospace etc. These networks
(and their members) are also part of the stakeholder group to define common interests in the wider regional context. The Ministry SWAH is of course participating as
well.

988 / 1,000 characters

Most of the Stakeholder will be tenants in the EcoMaT center. The future accompanying measures (Begleitmafnahme) from the ERDF in Bremen is part of the Pl and
will support the establishment of the EcoMaT as well as its network strategy. A network assessment has been conducted in 2014/2015 by the UB setting future targets
to be achieved in the current programming period.

The stakeholders from each of the 4 groups are beneficiaries of the PI. The stakeholders define the R&D topics in the field of advanced materials for the EcoMaT.

Therefore workshops and regular meetings are planned by the WFB in the EcoMaT accompanying measure 2014-2020. For topics with high interests internal projects
and feasibility studies are also instruments in the EcoMaT accompanying measure 2014-2020. This will be funded by the ERDF in Bremen. The project P2L2 will be
linked in this process to use the conclusions from these activities to improve the PI. The group of stakeholder will be interviewed to benchmark the usability and
performance of the PI.

A special contribution is expected from the neighbouring region Hamburg, with the participation of the Senate Chancellery of the Bundesland Hamburg, that will also
contribute to aligning strategies and finding path for cross-regional cooperation of all 3 Federal States.

Beyond these common activities, each partner (listed above) has its individual R&D agenda. A common aspect is Additive Layer Manufacturing and non-destructive
testing.

1,484 / 1,500 characters

The Stakeholders will be informed regularly on the progress of the project and notably of the experiences made in the other partner regions.

Part of the activities to be undertaken within the Bremen- Pl is to bring the Stakeholders together on a regular basis and to identify common or linked R&D topics and,
where appropriate, to connect them with topics discussed by the other Stakeholder Groups in the partner regions. As a sign of the intra-North German cooperation,
Senatskanzlei Hamburg will chair the meetings.

Therefore several workshops with the partners are planned in the project and in the EcoMaT — accompanying measure 2014-2020. Stakeholders will be invited to
participate in partner meetings (8 Steering Group Meetings and 6 study visits) and in dissemination events (1 Action Plan Conference and Final conference). In
addition, 2 specific stakeholder meetings will be organised in Bremen and specific budget has been reserved for that.
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The results of Phase 1 (Action Plan for Bremen) will be discussed in a special event with the Stakeholders and hence contribute to the mid-term review of the activities
in the ERDF-OP linked to the EcoMaT —PI. These results will be communicated during the whole project (Phase 1 and Phase 2) with the other Stakeholder Groups.
The organization of several working groups for technologies/ R&D topics with partners from EcoMaT is also part of the project and invitations will be issued to the
partners and stakeholders in the other project regions.

1,500 / 1,500 characters
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B.2.2 Policy instrument 2
B.2.2.1 Definition and Context
Definition

Please name the policy instrument addressed.
For Structural Funds programmes, please
provide the exact name of the Operational or
Cooperation Programme concerned.

Please describe the main features of this policy
instrument (e.g. objective, characteristics,
priority or measure concerned) and the
reason(s) why it should be improved.

Is this an operational/cooperation programme
financed by Structural Funds? (Only select YES
if this policy instrument is one of the
Investment for growth and jobs or European
territorial cooperation programmes approved
by the EC)

Is the body responsible for this policy
instrument included in the partnership?

Name of this responsible body

How do you envisage the improvement of this
policy instrument (e.g. through new projects
supported, through improved governance,
through structural change)?

Proposed self-defined performance indicator
(in relation to the policy instrument addressed)

Territorial context

What is the geographical coverage of this
policy instrument?

What is the state of play of the issue addressed
by this policy instrument in the territory? What
needs to be improved in the territorial
situation?

Is this issue linked to the regional innovation
strategy for smart specialisation (RIS3)?

If yes, how?

RIS3’s specialisation area entitled “Chemistry as a means of industrializing materials”, as a booster to the development of advanced materials, a key industrial
competitiveness vehicle capable of generating innovations and highly skilled jobs for the benefit of strategic regional sectors.

Advanced materials is one of the main long-term strategic priorities for Aquitaine. This choice has been recently strengthened by the “Entrepreneurial Discovery
Process” (EDP) achieved during the design phase of Aquitaine’s (RIS3). The feedback from the Aquitaine’s innovation ecosystem to the questionnaires, meetings and
interviews set-up during EDP by the Regional Council of Aquitaine highlighted the relevance of Advanced Materials as a specialization area for the 2014-2020
programming period (Pages 16-18, 118-119 of the main RIS3 document, ratified by the Regional Parliament in its plenary session of 14th October, 2014.

As all other, “Advanced materials” has a first series of common objectives to fulfill:

« #1: Demonstrate its growth pattern;

« #2: Demonstrate its cross-cutting capacity with other specialization areas and/or other sectors;
« #3: Demonstrate its efficiency in fostering industrialization of businesses.

On top of these base objectives, 3 specific ones were assigned to Advanced Materials:

« #4: Structuration of the innovation regional ecosystem;

« #5: Take on board the challenges set by the obligation for an environment-aware sustainable development;

« #6: Foster the use of advanced materials by businesses for finished or semi-finished products.

Each of these 6 objectives has a certain number of indicators (typically number of projects fulfilling the respective criteria), in order to ascertain the relevance of the
specialization area and allow its assessment.

1,500/ 1,500 characters

Yes

PP4 REGIONAL COUNCIL OF AQUITAINE

By definition, and because RIS3 is a brand new policy applied for the first time to the ESIF 2014-2020 programming period, this policy instrument has never been field-
tested before, hence leading to a necessary in itinere evaluation aiming at constantly improving it.

Improvement #ONE will stem from the exchange with other partner regions on the way they evaluate their own RIS3 thanks to (i) their own definition of objectives and
indicators, (ii) the RIS3 governance model they have opted to set.

Improvement #TWO will come from the dynamics of the project, in their capacity to fulfil the “Common objective #2: Demonstrate its cross-cutting capacity with other
specialization areas/sectors”. Aquitaine has structured its innovation ecosystem with a series of 6 active clusters contributing to the field of materials and an initiative
aiming at facilitating inter-clustering among them. P2L2 project will contribute to the efficiency of this initiative.

Improvement #THREE: the project will contribute to the overall synergy to be sought by all stakeholders to take advantage of the different co-funding instruments
proposed by Regional, National, European institutions. Aquitaine’s RIS3 main document includes 1 chapter addressing this necessary synergy, which actually
encompasses the recent European Commission’s “Stairway to Excellence” initiative.

Improvement #FOUR, will come from cross-fertilization between partners, in particular between actors from their respective stakeholder groups.

1,499 / 1,500 characters

Increase the rate of cross-cluster cooperation projects supported in advanced materials innovation and of SMEs introducing innovations in advanced materials in 3
years after the improvement of the PI

200/ 200 characters

regional

Again, RIS3 is a brand new policy that needs to be tightly monitored thanks to the objectives and indicators assigned to each specialization area, namely here
Advanced Materials. Although it’s still early to detect any “anomaly” in the way RIS3 is been deployed throughout the territory, it is obvious that issues will emerge, and
that improvements will be needed.

These improvements may come from different angles:

« Mistakes may have been made during RIS3 inception phase, that need to be identified and swiftly addressed,

« Accompanying measures may need to be designed and offered to stakeholders in order for them to propose more relevant projects for ERDF funding,

« Modifications to the regional SWOT analysis may arise, because of external (non-regional) sources, which will need to be taken into account and, possibly turned into
updated RIS3 versions.

On top of normal follow on , the Project is expected to help in addressing an issue specific to the French situation vis-a-vis RIS3.

When French Regions designed their respective RIS3’s, France had 22 Regions, this is the basis on which SWOT analysis and EDP were conducted. On 1st January
2016, France will have 13 Regions, as a result of a vast territorial merging process.

Aquitaine will be joined by two neighbouring Regions: Poitou-Charentes and Limousin and, although there is no de jure obligation for the three respective RIS3’s, nor
for their parent ESIF programmes to be merged into one, common sense dictates that a synergetic process has to be engaged.

Once united under one single executive parliament, with administrative services looking after a united territory, there is an obvious need for improving a situation that
would result from the “blind” application of three parallel RIS3’s.

P2L2 will greatly contribute to addressing this difficult issue, naturally for the Advanced Material specialization area but also, by ripple effect, to the whole RIS3 situation.
1,950/ 2,000 characters

Yes

The policy instrument addressed by the project RIS3’s ‘Chemistry as a means of industrializing materials’ specialisation area, is a key industrial competitiveness
vehicle for generating innovations and skilled jobs in strategic regional sectors. It is pivotal to Aquitaine’s RIS3 and lays upon the regional innovation value chain: large
chemistry companies, researchers from Universities, technological centers, processing companies and end users including large companies.

473 /500 characters
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B.2.2.2 Partner relevance for policy instrument 2

Partner PP4 REGIONAL COUNCIL OF AQUITAINE

What are the partner’s competences and
experiences in the issue addressed by this
policy?

CRA has the highest budget ratio geared towards innovation and technology transfer among its peers. It has selected several years ago the Advanced Materials sector
as one of its key strategic sectors. With the 2014-2020 programming period, French Regions are, for the first time, ERDF managing authorities, which puts a great
emphasis on their RIS3 strategies. Advanced Materials as a combination of proven experience and of novel policy making, calls for peer to peer policy learning.

486 / 500 characters

What is the capacity of the partner to influence

policy instrument 12 The Aquitaine Regional Council, as ERDF managing authority, is responsible for RIS3 and has therefore the key to influence the studied policy instrument.

153 / 500 characters

How will the partner contribute to the content of

! N ) The Directorate for Economic Growth, and employment will provide their knowledge and overview on innovative projects build by Universities and Industry. In the
the cooperation and benefit from it?

fulfilment of its activities the Region will cooperate with Aquitaine Developpement Innovation Agency which has contributed to RIS3 definition.
The Region will benefit from the cooperation learning for the implementation of RIS3 as a new instrument and benchmarking to facilitate the on-going merging with
Poitou-Charentes and Limousin.

499 / 500 characters

B.2.2.3 Stakeholder group relevant for policy instrument 2

Please provide the indicative list of

. ! . Given the RIS3 nature of the project, the stakeholders to be involved will, in a large proportion, be the ones who were involved in the EDP (Entrepreneurial Discovery
stakeholders to be involved in the project

Process) leading to the selection of the Advanced Materials specialisation area. Other stakeholders, representing “adjacent” thematic areas are also to be included.
Thus, Aquitaine’s P2L2 list of stakeholders includes, among others:

Aerospace Valley (Worldwide competitive cluster), Airbus Defence & Space, Alphanov (Technology center for Route des Lasers competitiveness), ACD (Sustainable
Chemistry and materials cluster), CANOE (Technological Center for Advanced Materials and Composites), LCPO (Laboratoire de Chimie des Polyméres Organiques),
Péle Route des Lasers, SAFRAN HERAKLES and SAFRAN TURBOMECA, UNITEC (science and technology park for emergence, incubation and development of
innovative start-ups), (Bordeaux University, University of Pau et Pays de I’Adour, Regional Chamber for Commerce and Industry...

984 / 1,000 characters

Bole of these stakel.wlders |n.re.lat|on t‘_’ policy First of all, these stakeholders, be they businesses, clusters, technological centers, universities, chambers of commerce and industry, are the main beneficiaries of

instrument 1? (e.g. in the decision making the Pl addressed in the P2L2 project.

process)
The concept of “feedback loops” which is engraved in the very nature of RIS3 will apply in the particular case of the P2L2 project and the above stakeholders are the
ones expected to provide these feedback loops, in a structured and coordinated manner. This is what the in itinere evaluation is all about and this is how, no matter
how carefully RIS3 was designed initially, the policy instrument addressed here (the Advanced Materials specialization area section of Aquitaine’s RIS3) will be
improved along the way.

All of the specialization areas identified in Aquitaine result from the strict application of the Entrepreneurial Discovery Process, but it's only by implementing RIS3 and
evaluating its results and impact that the managing authority (Regional Council of Aquitaine) will be able to improve it. It is the role of the stakeholders to provide the
“field-tested” feedback to RIS3’s governance that will allow it to (i) identify possible issues, (ii) infer possible areas for improvement, (iii) design appropriate correcting
measures, (iv) implement them, (v) study their impact. This expected virtuous circle will only work if stakeholders are given the responsibility to provide well-grounded
feedback.

1,424 / 1,500 characters

How will this group be involved in the project

) N 3 N The stakeholders’ group will be quite naturally involved in the regional part of the project (see above the pivotal role it plays in the “virtuous circle” process at the core of
and in the interregional learning process?

the in itinere evaluation, paving the way for the policy instrument’s improvement. Its involvement at the interregional learning process is what will make P2L2 a highly
fruitful project for all concerned parties.

Most of these stakeholders have links with international, including EU, partners, but not necessarily with partners coming from the other P2L2 regions. The exchange
of experience, with their peers from P2L2 regions will immediately open up new networking opportunities, some of them possibly explored through other EU co-
funding instruments (H2020, for instance). Invited by the Region to participate to working group sessions to debrief and comment the lessons learned at policy level
within the interregional policy learning process, their feedback will be taken into account for policy improvement. Their participation to study visits, ... will have a direct
and tangible benefit to them, both at their regional level (rising their visibility in their own regional innovation ecosystem, thus raising their potential for getting projects
approved at the regional ERDF level) and at the interregional level (creating new alliances, participating together to EU initiatives ...). Stakeholders will be invited to
participate in dissemination events and 2 specific stakeholder meetings in Aquitaine.

1,485/ 1,500 characters
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B.2.3 Policy instrument 3
B.2.3.1 Definition and Context
Definition

Please name the policy instrument addressed.
For Structural Funds programmes, please
provide the exact name of the Operational or
Cooperation Programme concerned.

Please describe the main features of this policy
instrument (e.g. objective, characteristics,
priority or measure concerned) and the
reason(s) why it should be improved.

Is this an operational/cooperation programme
financed by Structural Funds? (Only select YES
if this policy instrument is one of the
Investment for growth and jobs or European
territorial cooperation programmes approved
by the EC)

Is the body responsible for this policy
instrument included in the partnership?

Name of this responsible body

How do you envisage the improvement of this
policy instrument (e.g. through new projects
supported, through improved governance,
through structural change)?

Proposed self-defined performance indicator
(in relation to the policy instrument addressed)

Territorial context

What is the geographical coverage of this
policy instrument?

What is the state of play of the issue addressed
by this policy instrument in the territory? What
needs to be improved in the territorial
situation?

Is this issue linked to the regional innovation
strategy for smart specialisation (RIS3)?

If yes, how?

Continuous entrepreneurial and scientific discovery process (which includes activity of Podkarpackie Innovation Council and Regional Smart Specialisation Panels)

The primary purpose of this instruments is to permanently strengthen cooperation between the main partners of regional development, strengthening particular
developments. (Operational Programme, Piority 1 / Regionalny Program Operacyjny Wojewddztwa Podkarpackiego na lata 2014-2020, 3rd March 2015, page 75ff,
288).

The main objectives are:

« Identification of the business areas in which it would be possible to have joint action and implementation of innovative projects, including the search for synergies
and opportunities for cooperation between regions;

« Developing a SWOT analysis of the type for a given thematic area dealt with by the Panel, and key success factors ;

« Creation of a medium-term action plan that shows the successive stages of development of the area;

« Identify potential sources of financing for the development of economic areas identified by the panel - support from the national and regional level;
« Formulating recommendations for system support innovation at regional and national level;

« Identify new areas of R & D & |, which have the potential national / inter and can become smart specialization of the region;

« Develop specific projects that can be complex, e.g. in national and regional operational programs or to apply for funding from other sources.

There is a need to engage as wide range of partners from the region as possible to the entrepreneurial and scientifically discovery process in the region.
1,452 / 1,500 characters

Yes

Yes

PP5 MARSHAL OFFICE OF THE PODKARPACKIE REGION

The main objective for improvement will be to develop a model showing how to increase the activity of entrepreneurs in the implementation and monitoring of RIS3
strategy, especially concerning high technologies (advanced materials in smart specialisation areas like aviation and cosmonautics) including through their
involvement in the work Podkarpackie Innovation Council and Smart Specialisation Panels.

The special expertise from other regions, like for Bremen building the EcoMaT centre or the Danish Cluster activities (just to mention two) will be evaluated as possible
templates or learning features.

The second objective for improvement is the creation of regional project directly correlated with monitoring and improvement of RIS3 strategy in Podkarpackie Region.
Here we will follow closely for example the activities of Aquitaine as “new” Managing Authority and from Piemonte.

Entrepreneurs will be invited to RIS3 implementation structures, will take part in creating rules for selection and assessment of applications for research and
innovation in the context of advanced materials and technologies.

In the framework of the Podarpackie study visit an event for exchange of knowledge, ideas, opportunities and solutions will be organised in cooperation with
entrepreneurs. It shall operate under the supervision of Rzeszow University of Technology and the Marshal's Office. Again here, we expect to learn from other regions’
experience and to share our processes and activities.

1,497 / 1,500 characters

number of engaged partners in the entrepreneurial and academic discovery process (entrepreneurs, universities, clusters, technology parks, etc.) involved in the PI
improvement.

176 / 200 characters

regional

The main objective of the project aims to support the implementation and monitoring of the RIS3 and the entrepreneurial and scientific discovery process, with
particular attention to new and advanced materials. Moreover, the Smart Specialisation Panels members are proposed to contribute within the context of P2L2 to this
topic.

Podkarpackie Innovation Council has a successful record in the past, but now (appreciating experience from this project) its powers will be more directed towards
advanced and light materials — it is planned to become a priority.

This will be achieved by a process referring to the ERDF-OP and our RIS3. Many components of quality of life smart specialization (energy-efficient buildings,
renewable energy, multimodal transport) requires the latest technological equipment, research knowledge on light materials, a process that will take care of Quality of
Life Smart Specialisation Panel.

921 /2,000 characters

Yes

The need for such instruments derives from the provisions of Podkarpackie RIS3 strategy.

Advanced materials appear in the document on smart specialization: aviation and cosmonautics, quality of life and ICTs. More specifically they have been included in
the action plans on these specializations, and even more will be described in terms of evaluation of proposals submitted to the regional operational program. It is one
of the important tasks to be performed, in the framework of this project.

496 / 500 characters

B.2.3.2 Partner relevance for policy instrument 3

Partner

PP5 MARSHAL OFFICE OF THE PODKARPACKIE REGION
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What are the partner’s competences and
experiences in the issue addressed by this
policy?

What is the capacity of the partner to influence
policy instrument 1?

How will the partner contribute to the content of
the cooperation and benefit from it?

Partner

What are the partner’s competences and
experiences in the issue addressed by this
policy?

What is the capacity of the partner to influence
policy instrument 1?

How will the partner contribute to the content of
the cooperation and benefit from it?

Department of Regional Development is directly responsible for the implementation and monitoring of RIS3 strategy and whole entrepreneurial and scientifically
discovery process, as a leader of this process.

206 / 500 characters

Within the Department there is a special unit responsible only for implementation of RIS3 strategy, which is most effective for the RIS3 strategy. Department consists of
8 well skilled people with experience in regional development.

234 /500 characters

The Department is responsible for preparation and improvement of the project aimed at implementation and monitoring of RIS3 strategy. In that case improvement of
entrepreneurial discovery process will be crucial for the most effective use of EU funds in new perspective.

270/ 500 characters

PP6 RZESZOW UNIVERSITY OF TECHNOLOGY

The Head of the Department of Entrepreneurship, Management and Eco-innovativeness (prof. Leszek Wozniak) is the chairman of Podkarpackie Innovation Council. By
this way, he supervises EDP, monitoring and implementation of RIS3. Department Staff have been active members (and moderators) of Smart Specialisation Panels
and in that case they will participate in all activities associated with EDP. What is more, they were also leading creators of the RIS2 and RIS3 strategy and related
documents.

496 / 500 characters

Researchers from the Department have been collaborators of Executive Board of Podkarpackie Region in creation and implementation of RIS3. They are also
responsible for cooperation with entrepreneurs, clusters, as well as other stakeholders RIS3 within the EDP, including the intensification of activities related to the
exploration of high technology (especially advanced materials) in the region and are directly responsible for the relations between science and business at the level of
EDP.

493 / 500 characters

Expert knowledge, conducting Smart Specialisation Panels, research, expertise, commitment to the development of smart specializations especially on the field of
EDP. The obtained results of the research as part of the project will be transferred to entrepreneurs and scientific research centers. Partner will be also able to develop
cooperation with all partners and stakeholders of regional development, which may result in future joint research projects.

456 / 500 characters

B.2.3.3 Stakeholder group relevant for policy instrument 3

Please provide the indicative list of
stakeholders to be involved in the project

Role of these stakeholders in relation to policy
instrument 1? (e.g. in the decision making
process)

How will this group be involved in the project
and in the interregional learning process?

“Aviation Valley” Cluster — under which more than 125 companies are associated. Most of the companies operates in the field of advanced materials and technologies
in aviation industry. “Aviation Valley” Cluster is one of the Key National Clusters.

“Podkarpackie Country’— Life Quality Cluster, which includes companies from quality of life area from Podkarpackie Region.

IT Cluster.

Pratt & Whitney Rzeszow — which is the largest employer in the Podkarpackie Region, the main founder of “Aviation Valley” Cluster and most experienced company in
the field of advanced materials.

Other entrepreneurs from the advanced materials sector in Podkarpackie Region, mostly associated in “Aviation Valley” Cluster.
705/ 1,000 characters

The main role of each cluster is to:

- encourage its members to actively take part in Smart Specialisation Panels, which is one of the most important factor when creating cooperation and innovation
driven regional development ecosystem;

- participate in the work of Regional Innovation Council of representatives entitled to it; decide on the directions of regional development at the level of innovativeness;
- take part in the whole entrepreneurial and scientific discovery process, especially in the field of strengthening regional development through development of each
company (for example thanks to coopetition with other members from cluster).

During Smart Specialisation Panels, proposals on research needs from clusters or companies will be evaluated, analysed and consulted to realize demand and
achievement lists. What is more stakeholders will also participate in the creation and modification of rules of recruitment and evaluation of proposals for the regional
operational program. It is planned to have suggestions ready for the Regional Action Plan at the end of Phase 1, which then will influence the Podkarpackie mid-term
evaluation.

1,155/ 1,500 characters
These organizations will exchange their experiences in the context of regional development and all planes associated with the project.

In concrete, Stakeholders will be invited to participate in partner meetings (8 Steering Group Meetings and 6 study visits) and in dissemination events (1 Action Plan
Conference and Final conference). In addition, 2 specific stakeholder meetings will be organised in Podkarpackie and specific budget has been reserved for that.

Currently too few stakeholders are involved in the process. In the future, the number will steadily increase, which will be one of the results of the project. Identification of
needs in the field of creation and development of advanced materials and technologies, will allow formulating and finding financial support solutions, and thus will
benefit the stakeholders, and what is more allow the creation of cooperative relationships. The essence of the process is to engage a maximum number of
stakeholders in the creation of regional politics, especially in the context of advanced materials and technologies for smart specialization in the region.

1,116 / 1,500 characters
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B.2.4 Policy instrument 4
B.2.4.1 Definition and Context
Definition

Please name the policy instrument addressed.
For Structural Funds programmes, please
provide the exact name of the Operational or
Cooperation Programme concerned.

Please describe the main features of this policy
instrument (e.g. objective, characteristics,
priority or measure concerned) and the
reason(s) why it should be improved.

Is this an operational/cooperation programme
financed by Structural Funds? (Only select YES
if this policy instrument is one of the
Investment for growth and jobs or European
territorial cooperation programmes approved
by the EC)

Is the body responsible for this policy
instrument included in the partnership?

Name of this responsible body

How do you envisage the improvement of this
policy instrument (e.g. through new projects
supported, through improved governance,
through structural change)?

Proposed self-defined performance indicator
(in relation to the policy instrument addressed)

Territorial context

What is the geographical coverage of this
policy instrument?

What is the state of play of the issue addressed
by this policy instrument in the territory? What
needs to be improved in the territorial
situation?

Is this issue linked to the regional innovation
strategy for smart specialisation (RIS3)?

If yes, how?

RIS3 Smart Specialisation strategy Axis 1 — Smart Growth in order to work on advanced material as enabling technology applied to different productive sectors as part
of the Operational Programme / ERDF Axes 1 Objective 1

Compared with other EU regions, Piedmont region has identified in a gap-analysis a development potential. The Regional Innovation Scoreboard 2014 places
Piemonte as ‘Follower’ region. The Regional Innovation followers perform close to average on most indicators except for Innovative SMEs collaborating with others
and SMEs innovating in-house, where average performance is 35% resp. 18% above that of the EU average. The Innovation followers perform less well on indicators
related to the performance of their business sector: performance on R&D expenditures in the business sector, Non-R&D expenditures and EPO patent applications is
below 90% that of the EU. The Region identifies the fragmentation of productive system -increased by the crisis - the main obstacle to the participation to research and
innovation programs, particularly at international level.

This concrete problem analysis encourages us to cooperate in P2L2 with others which are partially “more advanced” and from which we could learn and in particular
to establish “policy learning cooperation”.

This Pl is based on the 'Strategia per la specializzazione intelligente del Piemonte, Asse Crescita intelligente versione 30.06.2015' on page 105, 116.
1,223/ 1,500 characters

Yes

Yes

PP7 PIEDMONT REGION

The policy instrument “Smart Growth in order to work on advanced material as enabling technology applied to different productive sectors; “ will be at the basis of the
new national policy instrument “Sustainable Growth Fund”, which will finance R&D projects in the context of agreements stipulated by the Italian Ministry of Economic
Development with the Regions and eventually other public bodies.

The aim of this Fund is to promote the competitiveness of medium and large companies and of specific territories through the support of innovation processes,
including those related to technology clusters , which have a significant impact on protecting and increasing employment . The learning process set up within the P2L2
project will support the passage from the actual state of innovation policy reducing its fragmentation at regional, national and international level.

A feedback loop between the Region Piemonte and the national Ministry will be established in the context of existing working groups.

This process in turn allows to adjust the regional Policy Instrument.
1,084 / 1,500 characters

Increase the rate of science-industry cooperation projects supported in advanced materials innovation in 3 years after the improvement of the PI
144 / 200 characters

regional

Region Piedmont (RP) is one of the leaders in Italian context concerning innovation but it needs to improve its innovation potential to a further level. Since 2006 RP
recognized advanced materials one of regional technological trajectory and on 2009 the Innovation cluster of Advanced Material and the Textile Cluster have been
created. The Regional Automotive innovative platform on 2012 identified advanced material such as one of its development area. Furthermore Advanced materials is
one of the KET the most represented in Piemonte. The goals are to get applications that have all the advantages to be competitive (considering quality technical/
aesthetic, environmental sustainability, economic competitiveness). The sector of advanced materials cuts across many fields of application represented in the
Region, including packaging, automotive components, medical, electrical, electronic, construction, aerospace components, chemical, etc. and to transform the
regional industrial through innovation of process and products and it is RP high priority to invest in the sector.

Infrastructure such as Innovation clusters already present in the Region might foster innovation and make it more stable and effective. This project will allow RP to
share experiences on how to establish a good physical environment in which enterprises, research centers and universities cooperate to foster innovation and
research at interregional level.

1,439 /2,000 characters

Yes

The transversal vision of innovation includes technological, social and user-oriented dimensions. The Policy Instrument aims to encourage the adoption of an
innovative policy approach policy that overcomes to the limitations of Piemonte productive system and boost the competitiveness.

288 /500 characters

B.2.4.2 Partner relevance for policy instrument 4

Partner

What are the partner’s competences and
experiences in the issue addressed by this
policy?

What is the capacity of the partner to influence
policy instrument 1?

PP7 PIEDMONT REGION

Clusters represent one of the main instrument set up in the Region in order to boost innovation. High level research institutes. Efficient network of companies
specialized on automotive, aerospace and textile as a sectors of advanced material application. Cross fertilization projects set up among territorial actors. Get the
participation of SMEs, university and Research Center in innovation policy definition.

413/ 500 characters

The directorate involved in the project is the Managing authority of the ERDF policy instrument and RIS3. Internal skills and dedicated staff active on ERDF
management. Since 1990 the Directorate of Competitiveness of Regional System involved is the Managing Authority of ERDF Regional Operational Programme
whose budget is around 1 billion euro and deals with the most relevant EU policies, such as innovation and energy, by far one of the most important programme at
national level.

484 / 500 characters
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How will the partner contribute to the content of

the cooperation and benefit from it?

Identify-compare-exchange-transfer process set up within the project will improve the innovation ecosystem reducing the fragmentation improving cooperation and
integrating more efficient schemes to regional Policy instruments. The region will share its expertise in cross fertilization cooperative projects and will benefit from the
cooperation collecting and testing new governance model related to innovation process and new application of advanced material in the industrial context.

486 / 500 characters

B.2.4.3 Stakeholder group relevant for policy instrument 4

Please provide the indicative list of
stakeholders to be involved in the project

Role of these stakeholders in relation to policy
instrument 1? (e.g. in the decision making
process)

How will this group be involved in the project
and in the interregional learning process?

* MESAP is The regional Innovation Cluster for Mechatronics and Systems for Advanced Production is composed of 230 members (2 universities, 9 research centres,
183 small & medium enterprises (SMEs), 36 large companies). MESAP is a Cluster sponsored by Piemonte Region inside Regional Programme ERDF 2007-2013 of
managed by Centro Servizi Industrie, the service Company of Unione Industriale di Torino.

« PROPLAST cluster, working mainly in the plastic and composite field counts ca. 200 members, incl. 180 industrial companies, 7 associations, 13 universities, 1
public body and 1 bank foundation.

« COMITATO DISTRETTO AEROSPAZIO PIEMONTE is constituted by 8 Large Aerospace companies, 45 SMEs with R&D and design capacity, 120 SMEs, 3 Athenaea
(Politecnico di Torino, Universita di Torino, Universita del Piemonte Orientale “A. Avogadro”) and 2 Research Institutes.

868 /1,000 characters

There will be two dimensions:

« Support in the Action plan preparation and implementation;

« Active participation as learner/expertise givers during Workshops.

Furthermore, the Stakeholders can offer excellent R&D, training and HR services in the sector of polymeric materials, as well as process and product engineering
services: Materials engineering, Testing and characterization, Product design, Process optimization, Education at all levels, Continuous training, Applied research,
Information and documentation center. In this context, there is a strong exchange potential with other regional Stakeholder Groups.

617 / 1,500 characters

Regional Stakeholders will be involved at sectorial level, sharing expertise and acquiring information and competences related to advanced material application. They
will be consulted whenever necessary in the decision making process. Furthermore they will be involved in specific project activities such as workshops and
benchmarking. RP will ensure mutual dialogue among the most relevant stakeholders in order to take the most possible advantage from interregional learning
process.

In concrete, Stakeholders will be invited to participate in partner meetings (8 Steering Group Meetings and 6 study visits) and in dissemination events (1 Action Plan
Conference and Final conference). In addition, 2 specific stakeholder meetings will be organised in Piemonte and specific budget has been reserved for that.

811 /1,500 characters
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B.2.5 Policy instrument 5
B.2.5.1 Definition and Context
Definition

Please name the policy instrument addressed.
For Structural Funds programmes, please
provide the exact name of the Operational or
Cooperation Programme concerned.

Please describe the main features of this policy
instrument (e.g. objective, characteristics,
priority or measure concerned) and the
reason(s) why it should be improved.

Is this an operational/cooperation programme
financed by Structural Funds? (Only select YES
if this policy instrument is one of the
Investment for growth and jobs or European
territorial cooperation programmes approved
by the EC)

Is the body responsible for this policy
instrument included in the partnership?

Name of this responsible body

How do you envisage the improvement of this
policy instrument (e.g. through new projects
supported, through improved governance,
through structural change)?

Proposed self-defined performance indicator
(in relation to the policy instrument addressed)

Territorial context

What is the geographical coverage of this
policy instrument?

What is the state of play of the issue addressed
by this policy instrument in the territory? What
needs to be improved in the territorial
situation?

Is this issue linked to the regional innovation
strategy for smart specialisation (RIS3)?

If yes, how?

The Danish Cluster and Network Strategy, (Strategi for Samarbejde om Danmarks Klynge- og Netveerksindsats), 2013. (Nationalt program for EU’s Regionalfond
2014-2020 DANMARK 20. marts 2014 Innovativ og baeredygtig veekst i vicksomheder Page 23).

Clusters and networks play an important role as drivers of growth and innovation at the local, regional and national level in Denmark. Network organizations help
companies to create innovations and commercial viable projects particularly for advanced materials, as well as establishing public-private partnerships, which can
yield solutions to societal challenges.

In the regional growth and development agreements among the government and regional growth fora (2012) the guidelines for the Danish Network and Cluster
Strategy was established. This Strategy is an attempt to integrate innovation networks at both the national and regional level, thus creating an effective framework for
knowledge sharing and growth in the networks, while optimizing the delegation and coordination of tasks among the involved public bodies. The Danish Network and
Cluster Strategy is a continuation of previous efforts with the same scope, but is also intended to gather, focus and strengthen all areas of the network and cluster
agenda, as well as create synergy among the regional growth fora initiatives and the government’s efforts in cluster development.

Stakeholders, such as business and employer organizations, research and education institutes/centres and other important actors like 8 Ministries, have been
included in a common work group. The Danish Ministry of Education and Science is the head of the common work group of, which is tasked with updating the strategy
and implementing changes.

1,490/ 1,500 characters

No

Yes

PP8 THE DANISH AGENCY FOR SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

After a careful evaluation, benchmark and mapping exercise of the Danish Smart Specialization strategy at both the national and regional level in Phase 1, the P2L2
project will give valuable insights into how Danish actors have incorporated the RIS3 Smart Specialization strategy into their current actions plans and/or milestones.
More importantly the P2L2 will also map out how the other participating regions/partners in the project have organized and coordinated efforts in regards to
implementing their individual Smart Specialization strategies.

Structured learning from these insights will serve as inputs for the Regional Action Plan for the next coming update of the Danish Network and Cluster Strategy. This
could be in the form of concrete initiatives (e.g. creating a forum for innovation networks with competences in the field of advanced materials), general policy learning
and milestones that helps in creating innovation, competitiveness and ultimately jobs- and growth among Danish businesses.

In Phase 2 DASTI will cooperate with the other partners in the monitoring of the impact of the implementation of the Regional Action Plan in Denmark.
1,164 / 1,500 characters

Increase the share of SMEs introducing innovations in advanced materials and related sectors in 3 years after the improvement of the Pl
135/ 200 characters

national

The Division for Innovation Policy is in charge of co-creating policy measures and initiatives alongside the political leadership in areas concerning innovation. The
office is the supervisory authority on the Danish innovation system, which contains RTO-institutes, innovation networks and clusters, innovation incubators and the
newly established Danish Innovation Fund. The division will also help coordinating and the facilitation of triple helix partnerships within a number of political pre-
defined thematic areas, which have been identified through the help of technological foresights and to address specific societal challenges. Lastly, an important role of
the division is to enhance and document the effects/impact of the Danish innovation system on the productivity, innovation capacity and growth potential of the
companies involved in the innovation programmes.

Danish production companies are under pressure. It is therefore an increasing challenge for Danish companies to maintain production jobs in Denmark, where there
are high demands for environmental awareness, working conditions, etc.

One of the challenges of Cluster policy is to bridge the gap between knowledge institutions and production companies with high value production in order to
strengthen the Danish competitiveness and secure permanent jobs.

Based on Danish positions of strength (advanced materials, mechatronics, specialized metals and materials processing, engineering and testing services, IT,
software and communication solutions, as well as other high-tech businesses), Denmark faces extraordinarily high quality and management requirements such as in
space, defence and railway technology. Common to the fields is that there is a zero tolerance to failures. This environment and these extraordinary high quality
demands build up knowledge and skills that are relevant for companies, big and small, working with high value manufacturing or using advanced production
technologies and / or processes.

1,993 / 2,000 characters

Yes

The Danish Network and Cluster Strategy is an implementation area of the RIS3-strategic priorities in the field of advanced materials. This way there is an intrinsic
logic to shed light of the different Danish strategic priorities and interaction among stakeholders linked to advanced materials.

295/ 500 characters

B.2.5.2 Partner relevance for policy instrument 5

Partner

What are the partner’s competences and
experiences in the issue addressed by this
policy?

PP8 THE DANISH AGENCY FOR SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

The agency has participated in several EU funded projects and includes the National Contact Point for FP7/H2020. DASTI administers large research and innovation
support grants through its secretariat services to the scientific research and innovation councils in Denmark.
Furthermore DAST!I share the agencies experiences from other similar interregional projects in Scandinavia, the Baltic Sea Region.
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What is the capacity of the partner to influence
policy instrument 1?

How will the partner contribute to the content of
the cooperation and benefit from it?

403 /500 characters

DAST!I will be able to provide the P2L2 project with valuable authority insight related to Danish national policies and strategies on innovation. DASTI is the main driving
force behind the Danish National Network and Cluster Strategy, which have been created between a wide range of the Danish Ministries and the Danish regions
growth fora. The Division for Innovation Policy is the national contact point for the 22 approved Innovation Networks and responsible for public funding.

481 /500 characters

DASTI will evaluate and map out the different aspects of the Danish Network and Cluster Strategy in relation to the RIS3-strategic priorities in the field of advanced
materials. This will provide valuable insights into how the different Danish strategic priorities and interaction among stakeholders at different administrative levels.
DASTI seeks to incorporate and implement the necessary changes to the Danish Network and Cluster Strategy and monitor the impact of improvements done.

487 / 500 characters

B.2.5.3 Stakeholder group relevant for policy instrument 5

Please provide the indicative list of
stakeholders to be involved in the project

Role of these stakeholders in relation to policy
instrument 1? (e.g. in the decision making
process)

How will this group be involved in the project
and in the interregional learning process?

Main Danish stakeholders will be:

« The Danish Innovation Cluster for Production (Inno-Pro): (http://www.inno-pro.dk/) Inno-Pro's new advanced high value production competences include specialised
knowledge and skills from leading Danish knowledge institutions: Aalborg University, FORCE Technology, Technical University of Denmark... The Inno-Pro concept is
about building bridge between knowledge institutions and companies in order to create growth and jobs through increased industrial competiveness.

* The Danish Materials Network (DMN): (http://www.dmn-net.com) is an innovation network, which works to strengthen the competitiveness of Danish companies and
profits through innovative use of materials and materials technologies. DMN carries out demonstration projects in collaboration with Danish companies, universities,
government agencies and leading knowledge centers in Denmark and abroad.

903/ 1,000 characters

DASTI have gathered support from two different business networks — the Danish Innovation Cluster of Production (Inno-Pro) and the Danish Materials Network (DMN)
— who are working in field of advanced materials and the related sectors of application (automotive, aeronautics..). Both of these networks are funded by grants coming
from the public funding of the Danish Network and Cluster Strategy. The networks are thus the practical extension of the Danish Network and Cluster Strategy.

DASTI and the two selected networks have various competencies and experience to bring to the P2L2 project. In collaboration with the networks, DASTI will thus be
able to bring hands-on and in depth industry knowledge to the table, which will help promote a more demand driven process in the evaluation, development and
proposed changes of the selected policy instrument.

DAST!I will however be the main Danish partner in the P2L2 project, when it comes to evaluating the policy instrument in phase 1 and the later implementation and
changes to the policy instrument in phase 2.

1,066 / 1,500 characters

DASTI is the Danish representative in the P2L2 project,. However, the networks holds expertise and competences in areas such as advanced materials,
mechatronics, specialized metals and materials processing, engineering and testing services, IT, software and communication solutions, as well as other high-tech
business areas. The networks will bring important knowledge and experience to the P2L2 project and this will ensure that proposed changes to the policy instruments
have both the traction and market support that is needed to secure sustainability of the project conclusions.

In a competence matrix DASTI have mapped out what competencies, knowledge and experience the different partners in the Danish stakeholders group can contribute
with. The selected competence areas are generic, but are well suited to address the interregional learning process and the general involvement in the P2L2 project.

There are potentially more relevant networks with a stake in the Danish Network and Cluster Strategy, 2014, that might also be able to contribute to the P2L2 project.

These networks can be potentially be involved in critical phases of the project if their specific inputs are needed. In concrete, Stakeholders will be invited to participate
in partner meetings (8 Steering Group Meetings and 6 study visits) and in dissemination events (1 Action Plan Conference and Final conference). In addition, 2 specific
stakeholder meetings will be organised in Denmark.

1,471/ 1,500 characters
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B.2.6 Policy instrument 6
B.2.6.1 Definition and Context
Definition

Please name the policy instrument addressed.
For Structural Funds programmes, please
provide the exact name of the Operational or
Cooperation Programme concerned.

Please describe the main features of this policy
instrument (e.g. objective, characteristics,
priority or measure concerned) and the
reason(s) why it should be improved.

Is this an operational/cooperation programme
financed by Structural Funds? (Only select YES
if this policy instrument is one of the
Investment for growth and jobs or European
territorial cooperation programmes approved
by the EC)

Is the body responsible for this policy
instrument included in the partnership?

Name of this responsible body

How do you envisage the improvement of this
policy instrument (e.g. through new projects
supported, through improved governance,
through structural change)?

Proposed self-defined performance indicator
(in relation to the policy instrument addressed)

Territorial context

What is the geographical coverage of this
policy instrument?

What is the state of play of the issue addressed
by this policy instrument in the territory? What
needs to be improved in the territorial
situation?

Is this issue linked to the regional innovation
strategy for smart specialisation (RIS3)?

If yes, how?

Programme “Innovouchers LT” (Priority 1 "Research and development for competitiveness and growth of the economy" of the Operational Programme for the
Economical Growth for 2014-2020)

Programme “Innovouchers LT” aims to promote innovative activities in SMEs, encourage business-science co-operation and commercialisation of public research
results. Innovoucher entitles SMEs to buy R&D expertise or knowledge from research institutions. There are three activities supported under the programme: research
(industrial or applied research), technological development (experimental or development, design and technological works), preparation of technical feasibility studies.
Applicants may receive up to € 6.000 for contracts with research institutions under which specific R&D services may be performed. Companies may choose a service
from a list which includes nearly 2000 R&D services of different types. Applicants may get funding for up to 80 percent of total project eligible costs.

The programme speeds up knowledge transfer and commercialization of research results. As a result, companies are encouraged to use the latest scientific
achievements in their business. The appeal of “Innovouchers LT” is related to its simplicity and low administrative burden both for beneficiaries and administrators.
The programme has been run since 2012.

In Lithuania there is a growing demand for products and services in the field of advanced materials, which can be supported via the “Innovouchers LT".
1,314 / 1,500 characters

Yes

Yes

PP10 AGENCY FOR SCIENCE, INNOVATION AND
TECHNOLOGY (MITA)

Innovation vouchers are small-scale and rapid support for young ventures, although the reach of this instrument is numerous. First of all, the improvement of the
instrument could be achieved by a better promotion and result dissemination among possible target groups. Another improvement possibility is a better selection of
the possible projects, ensuring sustainability, possible synergies among projects and other RIS3 measures with overall coordination with RIS3 implementation.

The experience of administering “Innovouchers LT” shows, that the most common sectors were IT and creative industries, while advanced materials didn’t use the
programme notably. Moreover, the programme is more often used in the initial R&D stages (as technical feasibility studies) and our aim is to promote usability in the
advanced materials development stage (as the programme allows it). We plan to address these issues. There is also a need for better coordination of the
“Innovouchers LT” with other public funds (ESIF and national) in implementation of Smart Specialisation strategy. The improvement of the programme will focus on
better synergy of instruments for the benefit of advanced materials sector.

The P2L2 project shall provide insight to other region’s activities in support programmes, here notably for the application area of advanced materials.
1,351/ 1,500 characters

Increase the share of SMEs introducing innovations in advanced materials and related sectors in 3 years after the improvement of the Pl
135/ 200 characters

national

Lithuania encounters a problem of low business investments in R&D&l activities. Weak innovative capacities of business predetermine the competitiveness of
Lithuania’s economy. Knowledge and technology intensive sectors are relatively small and the impact of their development on Lithuania’s economy is insignificant yet.
The bigger part of value added delivered by Lithuania’s economy comprises products and services of traditional industry. The situation is further aggravated due to
insufficient cooperation between business and science. Although the situation is improving, collaboration between companies and institutions of research and
studies is still inefficient.

Due to insufficient cooperation, knowledge necessary for the development of new products or services does not reach the companies. Another problem is that
researchers from research institutions lack skills necessary for the assessment of business needs. Researchers from the public sector possess very scarce
information about the possibilities of commercialisation of results of scientific research and have insufficient technology transfer skills.

Due to the lack of competence and (or) external assistance the bigger part of ideas generated in the institutions of research and studies do not develop into innovative
products. SMEs cannot employ researchers, because they lack financial resources for the experimental development activities. Thus, the gap emerges in the whole
cycle of innovation — from the idea to its implementation in the market — due to low cooperation between business and science and poor implementation of research
results in the market. Therefore, it is necessary to promote the activities related to the creation of technologies, promoting advanced materials and their transfer to
other activity related to commercialisation of research results.
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Yes

Under the new financial period 2014-2020, preference will be given to the projects implemented under priorities identified in the national Smart Specialization strategy.
Lithuania has identified 6 priority areas and, subsequently, 20 priorities have been selected. Priorities are given to critical technologies or processes that have high
potential to transform Lithuanian economy.

381 /500 characters

B.2.6.2 Partner relevance for policy instrument 6

Partner

What are the partner’s competences and
experiences in the issue addressed by this
policy?

PP9 RESEARCH AND HIGHER EDUCATION MONITORING AND
ANALYSIS CENTRE (MOSTA)

Research and Higher Education Monitoring and Analysis Centre (MOSTA) was the national coordinating institution of Smart specialization development. With ex-ante
conditionality fulfilled, MOSTA will continue its role as monitoring and policy advisory agency for implementation of the strategy. In the development process MOSTA
formed stakeholders groups which expressed interest to include Innovation voucher instrument in the Lithuanian RIS3.

443 / 500 characters
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What is the capacity of the partner to influence

policy instrument 12 Delivering constant monitoring and analysis of the RIS3 implementation, MOSTA is responsible for the policy advisory about the relevancy of the applied instruments.
icy i u ?

The RIS3 monitoring and analysis with further stakeholder involvement will provide evidence of the significance and impact of the Innovation voucher instrument.
MOSTA reports to the joint coordination group of the responsible ministries in charge of the ERDF.

424 / 500 characters

How will the partner contribute to the content of

! N ) MOSTA could contribute to the project by providing analysis of Lithuanian RIS3 implementation with Baltic States dimension. While delivering its national functions,
the cooperation and benefit from it?

MOSTA could benefit from this project by adapting better mechanisms for evidence based innovation policies and better interregional coordination of Smart
specialization implementation.

349 /500 characters

Partner PP10 AGENCY FOR SCIENCE, INNOVATION AND
TECHNOLOGY (MITA)

What are the partner’s competences and
experiences in the issue addressed by this
policy?

Agency for science, innovation and technology (MITA) is the main governmental institution, responsible for implementation of innovation policy in Lithuania. The main
activity is the coordination of national activities and international programmes (HORIZON2020, EUREKA, EUROSTARS) of research, technological development and
innovation and other financial schemes (innovation vouchers, protection of industrial property rights). MITA provides national financial support for projects participants.

494 / 500 characters

What is the capacity of the partner to influence

policy instrument 12 By the assignment of Ministry of Economy, MITA is directly in charge of ,Innovoucher LT* instrument for the financial period 2014-2020 and will be responsible for it

implementing Lithuanian RIS3. The design of the instrument can be adjusted according to the new needs and best practices
286 / 500 characters

How will the partner contribute to the content of

! N 3 MITA could contribute to the project by providing its experience regarding the administration and governance of the programme connected to the implementation of
the cooperation and benefit from it?

Lithuanian RIS3. While delivering its national functions, MITA could benefit from this project by adapting best practices for the improvement of innovation support
instruments.

337 /500 characters

B.2.6.3 Stakeholder group relevant for policy instrument 6

Please provide the indicative list of

. . . Ministry of Science and Education: responsible for the development of education, research & innovation system. Main funding body for science.
stakeholders to be involved in the project

Ministry of Economy: responsible for business & innovation. Main funding body for innovation.

LINPRA: Engineering Industries Association, representing companies in metal products, machinery and equipment, electro mechanics and electronics industry.
LT Optics: laser association, covering one of the most innovative high-tech sectors.

LITEC: Laser & Engineering Technologies connects 12 organizations;
Vilnius university: Organic optoelectronic group, Polymer Chemistry, Inorganic Chemistry.

Gediminas technical university: Department of Bridges and Special Structures, Civil engineering science center, Scientific institute of thermal insulation, Materials
Science and Welding, Department of Physics, Institute of Mechanical science.

Kaunas university of technology: Department of material engineering, Center for Physical Sciences & Technology.
997 / 1,000 characters
Role of these stakeholders in relation to policy

instrument 1? (e.g. in the decision making
process)

The listed stakeholders were directly involved in the development of Lithuanian Smart specialization strategy, particularly two priorities in the novel production
processes, materials and technologies priority area: Functional materials and coatings and Structural and composite materials. Both priorities are focusing on the
development of new technologies within the materials field. Therefore, inclusion of two relevant ministries will allow to better shape the instruments for the innovative
activities within the selected area; the participation of relevant thematic associations will provide a better understanding of current instruments and their impact
together with possible improvement directions.

707 /1,500 characters

How will this group be involved in the project

) N 3 N The members of the stakeholder organizations will be invited to the project meetings during both phases (steering committee, study visits, workshops and
and in the interregional learning process?

dissemination events) to be involved in the project and ensuring their participation. Two additional stakeholder meetings are foreseen in Lithuania. This will ensure
mutual dialogue among the most relevant stakeholders and learning process with international dimension. Project partners MOSTA and MITA have a continuous
dialogue with abovementioned stakeholders.

The collaboration regarding RIS3 development started from 2012 and will continue as entrepreneurial discovery process with possibility to adjust S3 strategy, policy
instruments and funding on the run. The stakeholders will be engaged in the dialogue regarding improvement of the selected priorities and the appropriateness of the
employed policy instruments. The stakeholders will be invited to the projects meeting and workshops; they will receive information about the outcomes of the analysis
and will get to know the best practice in the field of advanced materials for the partner regions. Moreover, they will receive necessary support to engage in the joint
activities with peers from other project regions.

1,231 /1,500 characters
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PART C - Project description

C.1 Brief history of the project

In November 2014 a group of partners involved in regional innovation ecosystems, representing regional governments, universities, regional development agencies and industries from Aquitaine (FR), Bremen (DE)
and Piemonte (IT) met in Bordeaux for discussing regional challenges related to the coordination of ESIF instruments in the field of priority areas of smart specialization and possible project activities to face them. The
Economics Ministry of Bremen (DE) was selected as Lead Partner (LP) and started to manage the project development activities in coordination with the other promoters defining the concept and orientation of this
proposal and recruiting further partners from Podcarpackie (PL), Denmark and Lithuania.

During phone conferences and partner meetings the focus was narrowed on a challenge, all regions shared: the selection of the key enabling technology ‘advanced materials’ as a priority area to be applied to other
common areas of specialization (e.g. aeronautics or advanced manufacturing). The regions jointly faced the challenge of implementing the smart specialization strategies in these fields and wanted to align a specific
set of policy instruments, directed to advanced materials and to be better able to coordinate the group of agents involved in the regional ecosystems. An Interreg Europe project with focus on exchange of experiences
and improvement of regional development policies was chosen as the best way to meet the joint challenges identified in supporting the new initiatives to promote advanced materials.

In March 2015 the partners met at the 2nd partner meeting in Hamburg in order to discuss the development of the project and the final application process. The LP and the project partners much appreciated the
comments given during the individual project consultation on 22nd April 2015 with the JTS and the support given by phone and email by project officers.

During the long preparation period many opportunities have arisen to develop the project idea, including consultations with regional stakeholders, and ensuring a fruitful application phase and achieve the necessary
strong commitment from regional/local authorities and policy-makers. During the preparation phase the consortium decided to complete this initiative with another related CSA proposal (NOEMI: New Open Ecosystem
for Materials Innovation) submitted in May 2015 under the Horizon 2020 programme (INSO-4-2015) for the establishment of open innovation schemes contributing to open innovation ecosystems in advanced materials.
NOEMI and P2L2 is a truly interregional project presenting interlinked, innovative and dynamic activities planned and initiated by a balanced partnership. The composition of the partnership in each region is different,
and we are confident that this variety contributes to a fruitful and comprehensive exchange. In the clarification phase a new LP was appointed (UB substituting SenWaH).

2,942 / 3,000 characters
C.2 Issue addressed

Partner regions are all betting on supporting advanced materials in manufacturing and research as a Key Enabling Technology (KET) to enhance their related industries. We would like to advance the following picture:
each region is pulling their own cart on a road towards regional competitiveness and innovation. The cart is built of an axis and body coming from the ERDF car plant. The wheels are made of RIS3 elements and the
load varies: sometimes they are bricks for a competence centre, others carry folders with Innovation Vouchers or cluster strategies. The road on which they travel is rugged. There are potholes, unknown deviations and
barriers or gates. The project is the group of carts travelling on this track. Each one alone might get lost or not be able to fix a broken wheel or unable to re-load lost cargo. Together they can fill potholes, cross rivers,
speak to the gate keeper and find solutions jointly. Members of the group will be able to establish long-lasting friendships also giving a hand when building the new house.

EUROPE 2020

New and advanced materials are a promising basis along the value chain to boost competiveness and growth as a contribution to the “Innovation Union”. This dimension of smart growth will develop regional
economies based on knowledge and innovation in advanced materials. Smart growth (p. 8 Europe 2020 [2010]) includes promoting innovation and knowledge transfer ensuring that innovative ideas can be turned into
new products and services which then build jobs and long-lasting infrastructures.

HORIZON 2020
This collective approach is also found in addressing the joint European challenge. 5 out of the 6 partner regions are complementing this initiative with another related proposal (NOEMI: New Open Ecosystem for
Materials Innovation) submitted in May 2015 under the Horizon 2020 programme as CSA (INSO-4-2015) for the establishment of open innovation schemes in advanced materials.

INTERREG EUROPE SPECIFIC OBJECTIVE

The project is relevant for the Specific objective 1.2. P2L2 focusses on a specific policy field (advanced materials and sectors of application) selected as a priority area of specialization of the regions chosen to pilot
methods that can be used in any field (when scaling/ implementing after end of project).

P2L2 project will exchange experiences and learn about policy instruments supporting cooperation between regional authorities, enterprises, R&D centres and higher education players. This will cover the support to
cross cluster cooperation in order to promote research-driven clusters.

The project will also promote the creation of effective innovation ecosystems promoting not only triple helix cooperation for technology transfer but going beyond that for incorporating to the regional policies the most
advanced schemes for creation (science-industry) and reinforcing supporting measures of innovation around materials research centres/infrastructures and develop competences.

HOW INTERREGIONAL COOPERATION CONTRIBUTES TO THIS ISSUE
The participating regional authorities share thematic and strategic objectives and have decided to cooperate at interregional level for learning from best practices about how to improve regional policy instruments
supporting and influencing innovation ecosystems in strategic areas of specialization (S3).

P2L2 goes beyond the traditional 'good practice sharing' and results are expected not only to improve policy instruments selected for increasing growth and innovation rates, promoting cross-sectoral cooperation,
coordinating the evaluation of implementation of S3 strategies... but are expected to add value aligning S3 strategies within one field (Advanced Materials) between different regions to identify overlaps, gaps,
complementarity and opportunities for cross-border collaboration (including support from regional policy level).

In our terms: only coordinated travel with mutual assistance will allow each “Materials” cart to arrive safely at its destination.

4,000 / 4,000 characters
C.3 Objectives

Programme priority
specific objective the
project will contribute to

Improve the implementation of regional development policies and programmes, in particular programmes for Investment for Growth and Jobs and, where relevant, ETC programmes, that
support the delivery of innovation by actors in regional innovation chains in areas of “smart specialisation” and innovation opportunity.

Overall objective and

sub-objectives The overall objective of the P2L2 project is to improve the effectiveness of regional development policies in fostering science and innovation in advanced materials and related sectors

thereby contributing to the economic modernisation and increased competitiveness of Europe. The following sub-objectives (1-3) will be achieved:

1) Improved, coordinated and more effective innovation policies fostering on regional level through evidence-based policy-making, by A) Mapping and interregional study of existing practices
for implementing, monitoring and evaluating and “innovating” the RIS3 strategies in the partner regions; B) discussing, sharing and exchanging good practices on innovation supporting
mechanisms in priority areas of specialization between the partner regions; C) mainstreaming the new knowledge into the policy sphere (evidence-based policy-making) by the development
of policy recommendations and a strategic policy framework hereby directly affecting policy-makers, the policy-making process and regional development policies and/or structural funds.

2) Improved awareness, cooperation and contribution to future activities between EU regions in the field of advanced materials, by A) effectively disseminating the activities of the project and
the project results to interested stakeholders across the EU; B) Setting up an interregional project meeting, interregional exchange study visits for cooperation among regions; C) Creating an
P2L2 network of interested regions for durability of project results and for the initiation of future activities beyond the projects' lifetime.

3) New knowledge of the European innovation supporting mechanism and how to coordinate and align them, by A) exchanging experiences between partner regions; B) developing a joint
information base and an interregional study; C) creating forums for innovation stakeholders and policy-makers for exchange of new and innovative ideas (e.g. study visits).

1,956 / 2,000 characters
C.4 Project approach

Describe the project
approach to achieve the
project’s objective and to
produce the intended
outputs and results.

According to the Interreg Programme Manual the project will be structured in 2 main phases: Phase 1 for interregional policy learning process and Phase 2 for monitoring the implementation
of the action plan.

Phase 1: Interregional Policy Learning Process

Starting from the S3 strategies of the regions, the project will identify activities, initiatives and practices the partner regions have used to support innovation in advanced materials sector. This
will allow the project to identify the best possible policy climate for fostering innovation in priority areas and mainstream this into policy recommendations and a strategic policy framework.
The project will also exchange experiences in the methodology for implementing, monitoring and evaluating the S3 strategy of the regions. The approach is new and innovative (see section
2.1.4b) and addresses the theme ‘Research, technological development and innovation’ but has an integrated approach since it will have side effects on other themes covered by the
Interreg Europe programme and ESIF Funds such as ‘competitiveness’, ‘employment’, ‘human capital’ and ‘education’. There is a clear interrelation between the chosen activities in the
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different components, which are interlinked to the outcomes, and results of the project.
Core activities of Phase 1 will be: 1) a limited mapping followed by a short analysis, 2) Interregional study visits and P2L2 network, 3) Meetings with the stakeholder group, 4) policy
effectuation. The logic behind the four parts is: identify-compare-exchange-transfer. Through the limited mapping, the partners will develop a joint set of standards for analysis and
comparison of the different partner region's implementation of S3 strategies for advanced materials and related support instruments (policy instruments affecting directly and indirectly the

implementation of the S3 strategies).

The “limited mapping”, or policy evaluation methodology will be based on the innoSPICE approach and address the ability to support and ensure the use of innovation. This will result in an
innovation capability set of indicators. Each region will then have a solid starting point for regional analysis. During the study visits (involving the Stakeholders) the partners will organise
thematic workshops (and have the opportunity of obtaining direct information and meet responsible counterparts for the definition, implementation and evaluation of the regional Policy

Instruments.

The knowledge and new ideas of the study visits will be processed and discussed in the framework of 6 thematic case studies synthetizing main conclusions. Furthermore, the Policy
Instrument mapping and study visits will be a good basis for identifying, selecting and analysing the 6 lessons learned from the partner regions.

The case studies will use the innovation capability detected and develop this ability to improve the PI's. Policy recommendations and a strategic policy framework form the basis. This
‘ImprovAbility’ approach has been develop in Denmark and shall be applied in P2L2.
The new knowledge will be transferred into the Regional Actions Plans (1 per region) including a roadmap about the changes and measures needed to ensure improvements are
implemented in the selected PI's by the region.

Thus, the methodology of identify-compare-exchange-transfer will achieve the project's objectives and produce the described outputs and results. Phase 1 will finish with the preparation of

the regional action plans.

Phase 2: Monitoring the Implementation of the Action Plan

This phase will be focused on monitoring the implementation of the action plans at regional level. The project will regularly check, based on the ‘ImprovAbility’ method the extent to which the
measures described in the regional action plans are implemented on the ground. Improving of PI's (implementation of new projects, change in the management of the Pl or change in the
strategic focus of the Pl). During this phase the partners will continue cooperating for exchanging experiences and learning and where necessary will adopt corrective measures.

Also during phase 2 and if considered necessary, the partnership will request for an amendment to the application form in order to include pilot certain schemes to be tested before

implementation at regional level- activities.

Key stakeholders will play an important role in both phases: (!) Advisory role but, the project will apply a ‘entrepreneurial process of discovery’ (Foray et al., 2009), a ‘bottom up’ learning
process that represents a move away from the top down planning of previous regional innovation strategies where public authorities were expected to steer innovation processes. In this new
model, priorities are supposed to emerge out of the entrepreneurial discovery process and the role of public authorities is rather to create the right conditions for and support the
entrepreneurial process of discovery building continuously on the innovation capability of the actors.

C.5 Communication strategy

Describe the
communication strategy
and the way it will
contribute to achieving
the project objectives.

materials), will be adopted:

In the table below, outline
your communication
objectives, summarise
the main target groups
and the kind of activities
planned to reach each
objective. Add line per
ojective and describe
each separately.

2. Industry and science representatives

1. Regional, National, European politicians and public officials

industrial relations, business studies, comparative politics, public policy...).

3. Civil Society Organizations and the public in general

5,000 / 5,000 characters

The communication strategy identifies three main target groups. For each of this group, adequate strategy and tools (project website, newsletters, events, leaflets, and promotional

The project will communicate towards public authorities and policy makers at regional, national and European levels, in order to initiate a dialogue with politicians and public officials dealing
with innovation management and technology transfer, entrepreneurship, employment as well as their regional business support organisations (RDAs, BDAs). Thus will ensure
mainstreaming of findings and conclusions into the regional, national policies, strategies and instruments influencing innovation in advanced materials.

Politicians and public officials will be invited to project events, including the Action Plan Conference in Semester 7 organised to present and discuss project findings or to small
dissemination event to be organised at regional elvel (M23 semester 4), and will be recipients of the policy recommendations - a series of 6 policy briefs (one for each ecosystem).

The stakeholder group will include representatives of the regional industry and of the scientific community involved in the definition of regional strategies (such as economics, sociology,

CSOs and the general public will be indirectly involved informing about the main innovation strategies affecting their economic life and will be encouraged to take an active part in the public
debate participating on debates though social networks. Specific tools for this target group will be: Publication of opinion articles in newspapers, blog/web and social networks, such as used
by the UB (Partner 2) in the ENGAGE project in Interreg IVC.

Objectives

« Raising awareness about the innovation policy instruments and
best practices
« Be flexible and adaptive to changes in the project

132 /1,500 characters

« Changing behavior or mind-set of stakeholders
47 / 1,500 characters

« Disseminating knowledge about best practices in implementing
and monitoring S3 strategies and in defining and implementing
innovation policy instruments in advanced materials and related
sectors

197 / 1,500 characters

Target group

« Regional, National, European politicians and public officials in
charge of operational programmes and policy instruments

122 / 1,500 characters

* Industry representatives: advanced materials producers or OEMs
from other sectors incorporating advanced materials to their
processes (aeronautics, advanced manufacturing, space...).

» Research representatives

» Academia representatives

« Regional national politicians

269/ 1,500 characters

+ Regional, National, European politicians and public officials in
charge of operational programmes and policy instruments
« Civil Society Organizations and the public in general

179 /1,500 characters

C.6 Expected results and outputs of the project

C.6.1 Overview of the expected outputs and results

1,977 / 2,000 characters
Activities

« Invitations to participate at project meetings in policy learning and
experience exchange (during study visits e.gr.);

« Publication and distribution of Newsletter;

« Publication of policy recommendations 6 policy briefs;

« Social media blogging;

« Final Conference;

« Organization of 6 small dissemination events at regional level.

335/ 1,500 characters

« Invitations to participate at project meetings in policy learning and
experience exchange (during study visits e.gr.);

« Publication and distribution of Newsletter;

« Final Conference;

« Publication of press releases at regional newspapers;

« Organization of 6 small dissemination events at regional level.

308/ 1,500 characters

« Publication of press releases at regional newspapers;

« Scientific papers;

« Action Plan Conference in Semester 7;

« Organization of 6 small dissemination events at regional level.

182/ 1,500 characters

Describe in more detail the outputs and results the projects intends to produce. Provide qualitative and quantitative information regarding outputs and results of the project, including those related to management and

communication activities.
OUTPUTS:

MANAGEMENT: 8 steering group (SG) meetings (+ approx. 16 teleconferences), 8 minutes of SG meetings, subsidy contract signed, agreement with external auditor signed, project management guide, consortium
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agreement signed by all partners, 6 progress reports to JTS, 1 mid-term review of the project implementation. COMMUNICATION: 1 Information and communication plan, 2 press releases published in 12 regional
newspapers, 1 website , 2 project leaflets, 8 electronic issues of the newsletter, 2 interregional dissemination events (1 interim “Action Plan Conference" and 1 Final conference), 6 regional small dissemination events.
POLICY ANALYSIS: 1 interregional methodology for mapping, 1 joint interregional mapping, 1 combined interregional study with 24 good practices identified. INTERREGIONAL EXCHANGE: 6 study visits, (including
thematic exchange workshops, and 6 meetings with stakeholders, case studies), 6 additional stakeholder meetings. REGIONAL ACTION PLANS: 1 interregional policy recommendations, 6 policy briefings, 6 regional
action plans with roadmap for regional implementation. MONITORING: Set of indicators for monitoring the implementation of regional action plans, 6 regional reports to the LP on the implementation and impact
evaluation. 1 Interregional report by the LP; 1 high-level political dissemination final event.

RESULTS:

MANAGEMENT: A well-managed project reaching its objectives, without irregularities and with smooth reporting to the programme. COMMUNICATION: Efficient dissemination of the project activities and results
reaching target audiences. Good communication within and outside the partnership. wide media coverage. POLICY ANALYSIS: Identification of good practices among partner regions in defining, implementing and
monitoring S3 strategy, and learning about the most efficient instruments for supporting innovation performance in advanced materials and sectors of application. INTERREGIONAL EXCHANGE: Efficient discussion
and exchange based on the ‘ImprovAbility’ approach, cooperation and contribution to future activities between European regions Coordinated monitoring and evaluation of the implementation of RIS3 strategies.
Increased capability of the stakeholder groups addressed: regional authorities and their science and innovation agents (public and private). REGIONAL ACTION PLANS: Improved regional innovation systems through
the exchange of experiences and the creation/identification of best practices transferred. Enhanced ERDF Operative Programme of each partner regions resulting from lessons learned in other regions. Improved and
more effective policies fostering innovation in advanced materials at regional level through evidence-based policy-making. Coordinated implementation and evaluation of S3 strategies’ performance. MONITORING:
Overview on progress of the implementation of the regional action plans and on impact obtained with the improved Pls and the coordination of the S3 implementation.

2,982 / 3,000 characters

C.6.2 Indicators

Result indicators Target

No. of Growth & Jobs or ETC programmes addressed by the project where measures inspired by the project will be implemented 5
100% of policy instruments addressed with structural funds link

No. of other policy instruments addressed by the project where measures inspired by the project will be implemented 1
100% of policy instruments addressed without structural funds link

Estimated amount of Structural Funds (from Growth & Jobs and/ or ETC) influenced by the project (in EUR) 16230000
Estimated amount of other funds influenced (in EUR) 3200000
Policies Self-defined performance indicators Target
Policy 1 Increase the rate of science-industry cooperation projects supported in advanced materials innovation 3 years after the improvement of the PI. 30
Policy 2 Increase the rate of cross-cluster cooperation projects supported in advanced materials innovation and of SMEs introducing innovations in advanced materials in 3 years after 15
the improvement of the PI
Policy 3 number of engaged partners in the entrepreneurial and academic discovery process (entrepreneurs, universities, clusters, technology parks, etc.) involved in the PI 30
improvement.
Policy 4 Increase the rate of science-industry cooperation projects supported in advanced materials innovation in 3 years after the improvement of the PI 30
Policy 5 Increase the share of SMEs introducing innovations in advanced materials and related sectors in 3 years after the improvement of the PI 10
Policy 6 Increase the share of SMEs introducing innovations in advanced materials and related sectors in 3 years after the improvement of the PI 10
Output indicators Target
No. of policy learning events organised 14
No. of good practices identified 24
No. of people with increased professional capacity due to their participation in interregional cooperation activities 60
No. of action plans developed 6
No. of appearances in media (e.g. press) 24
No. of new visitors to project website since last reporting period 200

C.6.3 Innovative character

P2L2 is a unique combination of features and follows an innovative approach for improving innovation delivery policies: The focus on a specific policy field (advanced materials and sectors of application) selected as a
regional priority area of specialization, varied Pls in each region and a partnership with different regional combinations. P2L2 goes beyond the traditional 'good practice sharing' and results are expected not only to
improve Pls but are expected to add value aligning S3 strategies within one field (Advanced Materials) between different regions to identify overlaps, gaps, complementarity and opportunities for European collaboration .
In addition, the project will follow a bottom-up approach in line with the entrepreneurial discovery process followed for the definition of the regional S3 strategies. This will be ensured through the active participation of a
remarkable stakeholders group representing interest of the industry.

Even though P2L2 project is not a follow-up project from past Interreg experiences the project partners have identified and learned from previous projects capitalizing results, findings, and methodologies from (Baltic
Supply and BONITA — Interreg IVC BSR) applying here the innoSPICE and ImprovAbility approach. P2L2 will generate synergies, go beyond and exploit existing knowledge on policy planning and foresight analysis .

During the preparation phase the consortium decided to complement this initiative with a related CSA proposal (NOEMI: New Open Ecosystem for Materials Innovation) submitted in May 2015 under the Horizon 2020
programme (INSO-4-2015) for the establishment of open innovation schemes. NOEMI and P2L2 were designed in coordination to ensure separate performance but using cross-fertilization effects.
Special attention is given to the “advanced materials” Pls by organising an “Action Plan Conference in Semester 7.
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C.6.4 Durability of results

Partner regions started their initiatives within the ERDF OP- and RIS3 context already in the last programming period. Hence, political decisions which had been taken are currently being implemented in the period
2014-2020. P2L.2 is thus complementing ongoing individual (policy) actions with a collective approach. The implementation of the improvements will be connected to the industrial value chain in advanced material
products and coupled services. Each regional stakeholder group involves principal industry actors. This includes sectors such aerospace, automotive, wind energy production, advanced manufacturing and Additive
Layer Manufacturing (ALM) for selective power bed laser melting. This emerging technology based on advanced materials moves manufacturing processes from rapid prototyping to industrial one-of-a-kind production.
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The regional Pls which are due for adjustment in the mid-term review of the Operational Programmes initiate, support and accompany industrial and research activities. The Implementation of the Action Plans in Phase
2 will be in all regions accompanied by the industrial and research tissue. This regional dimension is complemented by involving the network “Alliance for Materials (A4M)” bringing together the top 6 European
Technology Platforms and the 2 largest European associations in the field of Materials.

Beyond this thematic competence, we will cooperate closely with the ERRIN Network where Danish, German and Italian partners are members. Further bi-lateral links between Bremen-Aquitaine and Bremen-
Podkarpackie, Piemonte-Aquitaine promise to forge even close ties. These co-operations and networks will be engaged for transferring best practices to other regions.

Dissemination Activities will ensure a wide coverage to the inner-region actors and to other entities interested in the P2L2 approach. Additional to final Conference in Semester 8 a “Action Plan Conference” will be held
in Piemonte at the end of Semester 4.
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C.7 Horizontal principles

Type of contribution Description of the contribution

Sustainable development Neutral Thanks to the jointly to be established « limited mapping » approach, user needs from the Managing Authorities will be collected to

solve open issues. Sustainable collaboration structures between Policy Instrument responsible, implementers, research
organizations and industry will be developed orientating on further business involvement. The implementation of the Action Plans
will entail future research agendas for advanced materials, network concepts for the Stakeholder Groups based on user's need and
societal challenges including environmental issues. SME Interest will be represented in the regional stakeholder group sometimes
directly and through the clusters involved. The cooperation with the H2020 project NOEMI underlines the strategic and durable
concept behind this project.

Lastly, the learning from implementing the Action Plan will point out perspectives for the next period after 2020.
909 / 1,000 characters

Equal opportunities and non-discrimination Neutral P2L2 project management will ensure anti- discrimination and promote equal opportunities by establishing a comprehensive

approach to step up action in putting the project into practice. Where appropriate, the Policy Instruments will be screened also
regarding developments in the legal framework against discrimination and in the policy tools for promoting equal opportunities.
This concerns in particular:

- the principle of equal treatment between persons irrespective of racial or ethnic origin;

- establish fair conditions for equal treatment in employment and occupation;

- the principle of equal treatment between men and women in the access to and supply of goods and services in the field of
advanced materials;

- procurement procedures will be monitored to ensure free purchase from SMEs and larger providers.

819/ 1,000 characters

Equalitybstwsenimenlanciwomen Neutral The project design is sensitive to gender differences and similarities in building RIS 3 and innovation partnerships. Multidisciplinary

and gender balanced teams will work and deliver good quality. Participation in tasks and processes to be established will ensure
equal treatment and opportunities for all.

In terms of management and implementation of the research and its dissemination we have ensured a strong presence of female
administrators, researchers and collaborators recruited to the project based on their excellence and daily responsibility in the field
of the project. The result is a consortium consisting of 3 female and 3 male regional coordinators.

667 / 1,000 characters

Digital agenda for Europe Neutral The focus of the Policy Instruments on « Advanced Materials » and the pertaining sectors (Aerospace, automotive, energy

production) implies working in and with latest ICT standards. Interoperability of devices, applications, data repositories, services
and networks is paramount in this field of advanced and distributed manufacturing. The establishment of research agendas as
result (or part of) the Action Plans will favour Additive Layer Manufacturing, which depends largely on fast, secure and competitively
priced internet access also in remote regions. Appropriate rules for intellectual property rights will be of high importance in the
Stakeholder meetings.

World-class ICT research and innovation cannot be separated from manufacturing based on advanced materials.

774 /1,000 characters

C.8 Project management

C.8.1 Management arrangements

In order to ensure a proper implementation of the project, the UB (lead partner) has defined an efficient and reliable management and co-ordination system. For this purpose, the project will appoint the following
positions for the project management team:

« Project Manager (PM): The LP will appoint a qualified coordinator, responsible for organising the project’s work with experience in European project management as well as in the topic tackled by the project. The PM
will act as a driving force in the partnership and to mobilise the partners in order to achieve project objectives with the support of the Financial & Administrative Manager and the Communication Manager, ensuring the
quality of the work done and the fulfilment of timing and obligations.

« Financial and Administrative Manager (FAM): The LP will subcontract a FAM responsible for the accounts, financial reporting, the internal handling of ERDF funds and national contributions, and the progress reporting.
This will be a shared subcontract benefitting all the partners. The FAM will closely cooperate with the Project Manager, the administration of the partners and the controllers in order to enable the efficient financial and
administrative management of the project. The FAM will provide a training to the financial and administrative officers of the partners about financial and administrative rules of the programme. The FAM will have
experience in management of EU projects and be familiar with accounting rules, international transactions, EU and national legislation for the management of ERDF, public procurement and financial control.

« Communication Manager (CM): The LP will appoint a CM with experience. This will receive the support of an external expert subcontracted in benefit of all partners. The CM will be responsible for the proper
implementation of the project’s communication strategy and coordinate communication activities ensuring the allocation and completion of responsibilities. The CMwill closely cooperate with the PM and the FAM.

The project will build a Steering Committee composed by representatives of all beneficiaries. The Steering Committee will meet twice a year on a regular basis and always when it is necessary for the strategic direction
of the project. The decisions will be voted and decided by the majority. According to the initial plan, Steering Group Meetings (SGM) are scheduled as follows:

+ SGM1 (M4) Berlin
+ SGM2 (M10) Aquitaine

* SGM3 (M14) Podkarpackie
* SGM4 (M20) Lithuania

* SGM5 (M27) Denmark

* SGM6 (M33) Piemonte

* SGM7 (M39) Aquitaine

* SGM8 (M46) Bremen

The PM will be responsible for the progress on the content, chairing the sessions of the Steering Committee organizing steering group meetings, telephone conferences for the day-to-day management of the project,
making sure that the activity plan (developed during the project development by all partners) is carried out as planned, and responsible person for on-going monitoring and evaluation of the project.

The PM will have close contact with the FAM in charge of reports to the JTS (based on the reports from the partners), financial issues and financial reports to the JTS and jointly solve problems that might occur.

The PM and FAM will have frequent contact with the partners responsible for certain content and communication activities, to ensure that the activity plan and time schedule is carried out according to the work plan and
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that the project objectives will be achieved. The appointed PM will have experience in European Projects Her/ His primary fields of expertise are innovation, entrepreneurship and business development.

The PM, FAM and CM will be responsible for the progress and financial reports audited before the reports are sent to the JTS through the online system (iOlf). These reports will be based on the information provided by

the partners on a 6-monthly (Phase 1) /yearly basis (Phase 2).
3,931 /4,000 characters

C.8.2 Project coordinator
Will project management be externalised? Yes
C.8.3 Finance manager
Will financial management be externalised? Yes
C.8.4 Communication manager

Will communication management be externalised? | Yes
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PART D — Work plan

D.1 PHASE 1 ‘Interregional learning’ - Detailed work plan per period

Semester 1

04/2016 - 09/2016

a) Exchange of experience During the first semester, the project will conduct a regional analysis on:

« Experience exchange and learning how partner regions have designed their own RIS3, how they applied the “entrepreneurial discovery process”, how they selected their
“limited set of specialization areas”, how they intend to evaluate ‘in itinere’ the performance of the selected area of specialization (advanced materials ) how they intend to
react to market change along the implementation way. This “how” can be described with a process-oriented approach showing the Capability Maturity Level.

« Optimization of synergies between different co-funding instruments: experience exchange and policy learning about how partner regions optimize synergies between the
various co-funding instruments in regional areas of specialization. Indeed, RIS3 must constitute some a kind of a "hub" and create "bridges" between ESIF (structural and
innovation funds) and all of the other instruments that may exist, at the EU, member state level and at the regional levels.

These tasks will be conducted with the “limited mapping”, a policy (Instrument) evaluation Methodology based on the innoSPICE approach. The finance instruments
applied in each region for implementing the S3 strategy will be analysed for the area of specialization (advanced materials) selected. Specific instruments will be identified
according to their contribution to innovation capability and put on a common map. This will allow policy makers and civil servants to judge exactly which instruments they
need to learn and how to play.

These two activities, analysis and mapping prepare the interregional exchange activities that will take place in semesters 2 and 3 and offer a holistic overview on:

« Regional Innovation systems: structures, actors, dynamics and strategic sectors and technology domains;

« Socio-economic factors to be taken into account: Regional traditional - future sectors and KETs, Availability of specialized workforce, Innovative companies landscapes,
Cross-sector cooperation opportunities;

« Comparable regional policy instruments for science and innovation: Technology and knowledge transfer support, Cluster support, Stimulation of regional quadruple helix
cooperation, Labour mobility/ Employment, Education and talent generation in future sectors/ fields;

 Regional gaps as SMEs or R&D needs may not be covered by current instruments or opportunities not fully exploited: Description of the role of the partner categories:

« Public Authorities will provide knowledge on the supporting strategies, programmes, instruments;

« Academic partners and subcontractors will provide methodology and process the information and prepare basis for the evaluation;

« Research and industry representatives (Stakeholders) will provide the information on user requirements.

2,832 /3,000 characters
b) Communication and dissemination During the first semester, after the appointment of the dissemination and communication manager, main communication and dissemination efforts will be focussed on the
preparation of a Communication Plan according to the strategy defined. The plan will contain a clear roadmap of actions and allocation of responsibilities for the internal
and external communication.

The initial foreseen tools, channels and messages will be concreted and ratified by all the partners in order to ensure an effective communication. Partners will also identify
and nominate addressees of the paper and electronic materials (newsletters, press releases...). The partners will ensure gathering addressee’s consent for receiving
project publications.

During the first semesters, dissemination materials will be ready: a press release to be published in the 6 participating regions, newsletter issue 1 of 8, and Web site
published in the site of the programme.

939/ 1,500 characters
c) Project management During the first semester, management activities will ensure the smooth start of the project, guiding the partners in all technical, administrative, and financial issues of the
project. This will include the preparation of a Guide Manual with processes for reporting and fulfilment of legal and administrative requirements of the Interreg Europe
Programme, the preparation and signature of the Consortium Agreement, ruling the relationships of the consortium during the runtime of the operation and 1 webinar for
explaining main procedures, legal and administrative rules and expenditure eligibility rules of the programme.

LP will organise a kick-off meeting in Berlin, in the framework of ILA Berlin Air Show, June 2016, inviting partners, and relevant actors of the innovation ecosystem
(stakeholders, policy makers and public officials, relevant industries and science representatives...).

892/ 1,500 characters

Main Outputs Main outputs of the period will be:

« “limited mapping” methodology;

« 6 reports on regional analysis;

« 1 Communication and Dissemination Plan;

« 1 policy release published in 6 regional newspapers;

« 1 project website + blog embedded in the Interreg Europe Site;

« 10 posters (as many as partners) for communicating the Interreg Programme origin of the co-funding;
« Newsletter issue 1 of 8;

« 1 webinar on financial and administrative management;

« Consortium Agreement;

« 1 Steering Group Meeting (Kick- off Berlin in the framework of ILA Berlin Air Show);
« Guide Manual;

« Agendas and minutes of the meetings;

616 / 1,000 characters

Semester 2

10/2016 - 03/2017

a) Exchange of experience During the second semester the project will finalise the mapping of policy instruments at regional and national level: policy instruments identified will be put on a common

map (and tested by policy makers and civil servants for usability.

For completing the interregional exchange, a study visits programme will be designed and finalised during the second semester. Each study visit will consist of a group of
activities: a) a thematic workshop focused on concrete significant theme(s) representative challenges for the region to be discussed by the partners with the intervention of
invitees and external experts in specific issues related to innovation in advanced materials; b) meetings with regional authorities, responsible for S3 regional strategies
and operational programme definition and implementation; and c) encounters with regional stakeholders from science and industry representative for advanced materials
from the region. This activity will include the preparation of schedules and agendas, coordination the availability of experts, authorities and stakeholders, the selection of the
themes for the workshops.

After planning the study visits programme, the project will start with the implementation of the study visits in order to deepen the knowledge and understanding of innovation
systems, the policies and practices benchmarked learning in situ about practical implementation of policies and instruments...; Meeting actors of regional relevance in
innovation systems that plays a role in the definition and implementation of regional smart specialization strategies and operational programmes. According to the
conclusions obtained in previous period, 2 study visits will be performed in semester 2:

« Bremen (m 7): Implementation of support programmes accompanying research and innovation infrastructures in the field of advanced materials; . This will include the
SM1 Stakeholder Meeting (M7) Bremen.
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« Aquitaine (m 10): Implementation of S3 smart specialization strategies: methodology for definition, selection of indicators, Instruments for implementation, Refinement of
the S3 strategies, best practices and lessons learned; Demonstrate ‘advanced materials’ cross-cutting capacity with other specialization areas and/or other sectors. This
will include the SM2 Stakeholder Meeting (M10) Aquitaine.

Considering information obtained from analysis and the feedback obtained during the study visits in Bremen and Aquitaine, 2 case studies will be performed synthetizing
experience gained about the regional topic during the study visit. Each regional case study will be based on the significant topics selected: implementation of support
programmes; best practices for transferring research results; main key factors, conclusions, lesson learnt, interregional transfer of lessons learnt.

Thematic conclusions will serve for the definition of the policy briefs and the regional action plans at a further stage.

2,938/ 3,000 characters
b) Communication and dissemination During the second semester, the partners, under coordination of the communication manager will continue implementing the Communication Plan and finalise the
preparation of the communication and dissemination materials. In addition to materials designed and produced in the previous semester, the project will produce an initial
promotional leaflet, and newsletter issue 2 of 8. Web site will be updated in the site of the programme. Partners will also include project related information in social
networks and their own Web Sites in order to improve the dissemination.

Each site visit will be accompanied by an appropriate and flexible regional communication set of measures. The specific features of each regional strategy will be
highlighted and “translated” into an accessible “language” for the general public. Subsequent classical media and social channels will be applied.

881 /1,500 characters
c) Project management During the second semester, management activities will ensure the proper management of the project guiding the partners in all technical, administrative, and financial
issues of the project. This will include the implementation of the Guide Manual and the preparation of the agendas of the meetings, minutes...

Steering Group 2 will take place in Aquitaine (M10) inviting partners, and relevant actors of the innovation ecosystem (stakeholders, policy makers and public officials,
relevant industries and science representatives...).

Project partners will prepare the individual progress and financial report of semester 1 and will also be submitted to their first level controller (Auditor) for checking. The LP
will collect the individual partner reports and prepare the project progress and financial report for semester 1. This report will also be audited and submitted to the JTS for
approval. When necessary, the LP will also provide requested clarifications to the progress report.

987 / 1,500 characters

Main Outputs Main outputs of this period will be:

« “limited mapping” tool ready;

« Steering Group Meeting 2 (10) Aquitaine;

« 1 Study visits programme;

« SV1 Study Visit + SM1 Stakeholder Meeting (M7) Bremen;

« SV2 Study Visit + SM2 Stakeholder Meeting (M10) Aquitaine;
« 2 Case Studies as a thematic synthesis of the study visits;
* Newsletter issue 2 of 8;

« Initial promotional leaflet;

« 1 progress + financial report for semester 1;

« Agendas and minutes of the meetings;

469 / 1,000 characters

Semester 3

04/2017 - 09/2017

a) Exchange of experience During the third semester the project will continue with the implementation of the study visits programme and hence applying the mapping tool to deepen the knowledge

and understanding of innovation systems. And the policies and practices will be benchmarked for the learning process in situ about practical implementation of policies
and instruments in 2 regions. Meeting actors of regional relevance in innovation systems that play a role in the definition and implementation of regional smart
specialization strategies and operational programmes. According to the conclusions obtained in the previous period, 2 study visits will be performed in semester 2:

« Podkarpackie M14): Implementation of support programmes accompanying research and innovation infrastructures in the field of advanced materials. This will include
the SM3 Stakeholder Meeting (M14) Podkarpackie.

« Denmark (M17): Best practices to be transferred for improving transfer of research results of new materials applied to automotive and aerospace sectors under certain
socio-economic conditions. This will include the SM4 Stakeholder Meeting (M17) Denmark.

Considering information obtained from analysis and the feedback obtained during the study visits in Podkarpackie and Denmark, 2 case studies will be performed
gathering lessons learnt and considering regional variables and best practices. Already now we can say that the partners in Podkarpackie and Piemonte have a special
interest to regard the Bremen EcoMaT and exchange conclusions on that infrastructure building. Each regional case study will be based on the significant topics/ themes
selected: implementation of support programmes; best practices for transferring research results; implementation of S3 strategies.

After making necessary modifications to be approved, the partners will be ready to prepare 6 regional Action Plans in semester 4.

1,885/ 3,000 characters
b) Communication and dissemination During the third semester, the partners, under coordination of the communication manager will continue implementing the Communication Plan. Progress done will be
disseminated to the target groups in the different project events. The project will produce a newsletter issue 3 of 8. Web site will be updated in the site of the programme.
Partners will also include project related information in social networks and their own Web Sites in order to improve the dissemination.

Again, each site visit will be accompanied by an appropriate and flexible regional communication set of measures. The specific features of each regional strategy will be
highlighted and “translated” into an accessible “language” for the general public. Subsequent classical media and social channels will be applied.

Communication and dissemination activities will have an important role for the regional acceptance of the improvements tailored at EU project level.

942 /1,500 characters
c) Project management During the third semester, management activities will continue ensuring the proper management of the project guiding the partners in all technical, administrative, and
financial issues of the project. This will include the implementation of the Guide Manual and the preparation of the agendas of the meetings, minutes...

Steering Group 3 will take place in Podkarpackie (M14) inviting partners, and relevant actors of the innovation ecosystem ( stakeholders, policy makers and public officials,
relevant industries and science representatives...).

Project partners will prepare the second individual progress and financial report will also be prepared and submitted to their first level controller (Auditor) for checking. The
LP will collect the individual partner reports and prepare the second project progress and financial report. This report will also be audited and submitted to the JTS for
approval. When necessary, the LP will also provide requested clarifications to the progress report.

995/ 1,500 characters

Main Outputs Main outputs of the period will be:

« Steering Group Meeting 3 (M14) Podkarpackie;

« SV3 Study Visit + SM3 Stakeholder Meeting (M14) Podkarpackie;
« SV4 Study Visit + SM4 Stakeholder Meeting (M17) Denmark;

« 2 Case Studies as a thematic synthesis of the study visits;

« Newsletter issue 3 of 8;

« 1 progress + financial report;
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« Agendas and minutes of the meetings;
369 /1,000 characters

Semester 4

10/2017 - 03/2018

a) Exchange of experience During the fourth semester the project will continue with the implementation of the study visits programme and hence deepen the knowledge and understanding of

innovation systems. The partners will meet actors of regional relevance in innovation systems that play a role in the definition and implementation of smart specialization
strategies and operational programmes during 2 study visits:

« Lithuania (M20): Best practices to be transferred for improving transfer of research results of new materials applied to automotive and aerospace sectors under certain
socio-economic conditions; This will include the SM5 Stakeholder Meeting (M20) Lithuania.

« Piemonte (M23): Implementation of support programmes accompanying the realization of big industrial research projects set up through the co-operation among
enterprises, research institutes and universities. Valorisation of infrastructures as a tool to establish long term cooperation among innovation and research actors. This will
include the SM6 Stakeholder Meeting (M23) Piemonte.

Based on the conclusions obtained during the study visits the hosting partner will make a synthesis exercise gathering the experience gained during the study visit:
regional challenges identified, feedback from regional authorities, experts, stakeholders... conclusions obtained will be gathered from a thematic point of view. All 6 case
studies will be analysed in a working session and, each partner region will prepare 1 policy brief (6 policy briefs in total) with recommendations to be adopted at regional
level. These recommendations will follow internal procedures for the regional approval, informing all involved authorities at the highest level. E.g. some of the
improvements of the Policy Instruments may require the previous endorsement of regional Parliaments.

After fulfilling internal procedures for approval the partners will be ready to prepare 6 regional Action Plans.

The action plans will identify the measures to be integrated (adaptation and transfer from one region to the other, joint development of common strategies, alignment and
coordination of policies) the timeframe, work steps, responsible actors, costs and funding sources.
The action plans will refer to:

« the selected aspects of the innovation systems and will contribute to strengthen the innovation capability and performance of regional policies which focus on the relation
of SMEs and global operators focusing on key areas as cluster support (networks and other structures);

« the methodologies for the implementation of the S3 strategies, the definition of the indicators, the criteria for the update of the S3 strategies, the instruments for promoting
areas of specialization defined, apply ImprovAbility measures;

« research-to-business technology transfer, skills development and innovation in SMEs for increasing competitiveness, promoting transnational business opportunities for
SMEs in supply chains...

2,944 / 3,000 characters
b) Communication and dissemination During the 4th semester, the partners, under coordination of the communication manager will continue implementing the Communication Plan. Progress done in Phase 1
will be disseminated to the target groups in the different project events. The project will produce a newsletter issue 4 of 8. Web site will be updated in the site of the
programme. Partners will also include project related information in social networks and their own Web Sites in order to improve the dissemination.

Communication activities will have an important role for the regional acceptance of the improvements tailored at EU project level. The preparation of the action plans and
the improvements to be implemented at regional level will be disseminated to policy makers, stakeholders and the general public for facilitating their acceptance. This key
activity will be accompanied in each region by strong social media presence, complementing thus the classic communication channels, and 6 small dissemination events
(conferences) at regional level in each participating region (M23) with participation stakeholders (SM 7-12 in all regions).

The Action Plan Conference is planned in semester 4 in Piemonte to present methodological achievements which have led to the 6 regional Action Plans. This event will
bring together regional representatives and selected stakeholders from all 6 partner regions. The agenda will highlight the application of the “limited mapping” used to
analyse and compare the Policy Instruments.
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©) Project management During the fourth semester, management activities will continue ensuring the proper management of the project guiding the partners in all technical, administrative, and
financial issues of the project. This will include the implementation of the Guide Manual and the preparation of the agendas of the meetings, minutes...

Steering Group 4 will take place in Lithuania (M20) inviting partners, and relevant actors of the innovation ecosystem (stakeholders, policy makers and public officials,
relevant industries and science representatives...).

Project partners will prepare the third individual progress and financial report will also be submitted to their first level controller (Auditor) for checking. The LP will collect the
individual partner reports and prepare the third project progress and financial report. This report will also be audited and submitted to the JTS for approval. When
necessary, the LP will also provide requested clarifications to the progress report.

During the fourth semester, the LP will perform a mid-term self-evaluation in order to analyse and assess the performance of the project and review the need of redirecting
project activities in Phase 2. In case of need the LP will request for a project to revise the work plan of phase 2 before the end of phase 1.

1,295/ 1,500 characters
Main Outputs Main outputs of the period are :
« Steering Group Meeting 4 (M20) in Lithuania
« SV5 Study Visit + SM5 Stakeholder Meeting (M20) Lithuania
« SV6 Study Visit + SM6 Stakeholder Meeting (M23) Piemonte
« 2 Case Studies as a thematic synthesis of the SVs
« 6 Regional Action Plans
« 6 Policy Briefs
« 1 Action Plan Conference in Piemonte (M23)
« 6 small dissemination events at regional level (M23)
« 6 additional stakeholder on-site meetings (in principle, of regional character, but giving the other regions the possibility to participate according to their interest therefore
with impact on interregional exchange):
o SM7 Stakeholder Meeting (M23) Bremen
o SM8 Stakeholder Meeting (M23) Aquitaine
o SM9 Stakeholder Meeting (M23) Podkarpackie
o0 SM10 Stakeholder Meeting (M23) Denmark
o0 SM11 Stakeholder Meeting (M23) Lithuania
o0 SM12 Stakeholder Meeting (M23) Piemonte
« 1 Mid-term Selfevaluation report
« Newsletter issue 4 of 8
« 1 progress + financial report
« Agendas and minutes of the meetings

999 /1,000 characters

D.2 PHASE 2 - Detailed work plan per period

Semester 5

04/2018 - 09/2018
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a) Action plan implementation follow-up

b) Communication and dissemination

c) Project management

Main Outputs

a) Action plan implementation follow-up

b) Communication and dissemination

c) Project management

Main Outputs

a) Action plan implementation follow-up

b) Communication and dissemination

c) Project management

Main Outputs

a) Action plan implementation follow-up

b) Communication and dissemination

c) Project management

Main Outputs

Each region starts the implementation of its action plan. The relevant stakeholders for the implementation are mobilised.
The partners ensure regular updates of the project website with information on the action plan implementation.
The lead partner prepares the progress report for the joint secretariat.

Website updates

Semester 6

10/2018 - 03/2019

Each partner monitors the action plan implementation by contacting the stakeholders and beneficiaries of the different actions.
All partners meet to learn from each other by exchanging on the success and difficulties met in the implementation of their action plan.

The partners ensure regular updates of the project website with information on the action plan implementation.

1 project meeting
Website updates

Semester 7

04/2019 - 09/2019

Each partner continues monitoring the action plan implementation and is in regular contact with the stakeholders and beneficiaries of the different actions.

The partners organise a final dissemination event gathering executives and policy makers from the regions and from other relevant institutions. The aim is to promote the
project achievements and to disseminate the results of the action plan implementation to a large audience. The project website is updated accordingly.

The lead partner prepares the progress report for the joint secretariat.

1 high-level political dissemination event
Website updates
1 annual progress report

Semester 8

10/2019 - 03/2020

Each partner finalises the monitoring of the action plan implementation.
Each partner discuss the results of this implementation with the relevant regional stakeholders and beneficiaries.
All partners meet to exchange and draw conclusions on the two years of action plan implementation.

The partners ensure regular updates of the project website with information on the action plan implementation.
Each partner summarises the level of achievement of its action plan. The lead partner compiles the information and prepares the final report for the joint secretariat.

1 project meeting
Website updates

1 annual progress report
1 final project report
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PART E - Project budget

E.1 Budget breakdown per budget line and partner

. 3 External
Preparation Office and Travel and N
Bauney costs ELticest administration accommodation expertl.se 20C
services
1. MINISTRY OF ECONOMICS, LABOUR
AND PORTS - FREE HANSEATIC CITY 0 42,000 6,300 5,500 6,000
BREMEN
ZUNVERSINVORBREMENCUNHE 15,000 182,000 27,300 21,000 244,000
3. WFB BREMEN ECONOMIC
DEVELOPMENT CORP. 0 77,000 11,550 15,000 6,000
4. REGIONAL COUNCIL OF AQUITAINE 0 66,000 9,900 14,000 52766
5. MARSHAL OFFICE OF THE
PODKARPACKIE REGION 0 70,000 10,500 19,000 28,000
6. RZESZOW UNIVERSITY OF
TECHNOLOGY 0 55,000 8,250 19,000 2,000
[ERIECHONTIRECION 0 121,275 18,191 20,000 73,000
8. THE DANISH AGENCY FOR SCIENCE,
TECHNOLOGY AND INNOVATION 0 138,375 20,756 19,000 71,000
(DASTI)
9. RESEARCH AND HIGHER EDUCATION
MONITORING AND ANALYSIS CENTRE 0 73,500 11,025 19,000 73,000
(MOSTA)
10. AGENCY FOR SCIENCE, INNOVATION
AND TECHNOLOGY (MITA) 0 43,500 6,525 19,000 8,000
0.86 % 49.69 % 7.45 % 9.75 % 32.25%
Total 15,000 868,650 130,297 170,500 563,766
Net revenues after project end
Will any of the partners receiving funding from the programme generate net revenues from the project after the project has ended? No
E.2 External expertise and services
N° Type of costs Description
1 FLC costs Cost for the partner's external FLC: individual reports
55/ 500 characters
2 Project and/or financial and/or communication Relates to costs for PROJECT management support: preparation of progress
management reports, financial reports, mid-term evaluation report, training on eligibility rules,
assistance during the whole project. This external services will be centrally
contracted, paid and reported by the Lead Partner.
The budget is calculated on the basis of 230 working days a 825 € day.
359 /500 characters
3 Project and/or financial and/or communication Relates to costs for project COMMUNICATION management support:
management preparation of Communication Plan and support during its implementation
with the organization of events and Public Relation activities. This external
services will be centrally contracted, paid and reported by the Lead Partner. The
budget is calculated on the basis of 12 working days a 833 € day.
360 / 500 characters
4 Meeting costs: partner meeting Relates to costs for the organization of: (a) 2 Steering Group meetings(SGM) in

Bremen (kick-off and final SGM). It includes rent of space, catering and local
transportation among others (If appropriate will include also the organization of
working meetings and encounters with stakeholders for ensuring an efficient
use of resources); and (b) Relates to costs (space, catering, local transport) for
the organisation of the Study Visit in Bremen.

447 / 500 characters

Equipment Revenues
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0 0
0.00 % 0.00 %
0 0

Contracting partner

1. MINISTRY OF ECONOMICS,
LABOUR AND PORTS - FREE
HANSEATIC CITY BREMEN

2. UNIVERSITY OF BREMEN -
Uni-HB

2. UNIVERSITY OF BREMEN -
Uni-HB

2. UNIVERSITY OF BREMEN -
Uni-HB

Total partner
budget

59,800

489,300

109,550

142,666

127,500

84,250

232,466

249,131

176,525

77,025

1,748,213

Amount

6,000

190,000

10,000

10,000
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N° Type of costs

5 Meeting costs: dissemination event
6 Meeting costs: stakeholder group
7

Travel & accommodation costs: members of the
stakeholder groups and other external bodies

8 Publication and dissemination costs
9 FLC costs

10 FLC costs

1 FLC costs

12 Meeting costs: partner meeting
13 Meeting costs: dissemination event
14 Meeting costs: stakeholder group
15

Travel & accommodation costs: members of the
stakeholder groups and other external bodies

16 Publication and dissemination costs

External support for the exchange of experience process, in
particular the development of the regional action plan

Description

Cost for the organisation of 1 high-level political dissemination final event to be
organised in Bremen (Germany) during Phase 2. These costs include the rent
of the room, catering and translations. We expect the attendance of 60 -80
participants.

Also included the cost for the organization of a regional dissemination event.
These costs include the rent of the room, catering and translations. Expected
number of 15-20 participants to reinforce the communication of the project and
its results.

498 / 500 characters

Relates to costs for the organization of 2 specific on-site meetings with
regional stakeholders in Bremen: includes rent of rooms, catering, local
transportation. We plan the organization of 2 stakeholder meetings with the
attendance of 15-20 stakeholders.

256 / 500 characters

Relates to the costs of travel and accommodation of members of the
stakeholder group (v.gr. Airbus Group Materials & Processes applied to
aeronautics and space, TESTIA GmbH, Daimler AG, Broetje-Automation
GmbH, BK Werkstofftechnik, Fraunhofer IFAM, BIAS, FIBRE, ISEMP, IWT).
Calculation: 3 representatives of regional stakeholders attending 4 partner
events (2 study visits + Action Plan + Final Conference) & 650 € each (650 € x 3
stakeholders x 4 events = 8.000 €). See revised application form.

498 / 500 characters

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Bremen and regional Action Plan.

Translation costs for policy briefs and necessary documents to be improved at
regional level.

355/ 500 characters

Cost for the individula UB's external FLC
41/ 500 characters

Auditing of 6 individual WFB'’s partner reports
47 / 500 characters

Auditing of 6 individual CRA’a partner reports
46 / 500 characters

Relates to costs for the organization of: (a) 1 Steering Group meeting (SGM2) in
Aquitaine (M10). It includes rent of space, catering and local transportation
among others (If appropriate will include also the organization of working
meetings and encounters with stakeholders for ensuring an efficient use of
resources); and (b) Relates to costs (space, catering, local transport) for the
organisation of the Study Visit in Aquitaine (M10).

441 /500 characters

Cost for the organization of a small dissemination event in the form of a
workshop/ conference (M23). These costs include the rent of the room, catering
and translations. Expected number of 15-20 participants to reinforce the
communication of the project and its results.

272 /500 characters

Relates to costs for the organization of 2 specific on-site meetings with
regional stakeholders in Aquitaine: includes rent of rooms, catering, local
transportation. We plan the organization of 2 stakeholder meetings with the
attendance of 15-20 stakeholders.

259 /500 characters

Relates to costs of travel and accommodation of members of the stakeholder
group (v.gr. Aerospace Valley, Airbus Defence & Space, Alphanov, CANOE,
LCPO, Péle Route des Lasers, SAFRAN HERAKLES and SAFRAN
TURBOMECA, UNITEC, Bordeaux University, University of Pau et Pays de
I'’Adour, Bordeaux INP ENSC)... Calculation: 3 representatives of regional
stakeholders attending 4 partner events (2 study visits + Action Plan + Final
Conference) & 650 € each (650 € x 3 stakeholders x 4 events = 8.000 €).

497 / 500 characters

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Aquitaine and regional Action Plan.

263 / 500 characters

Relates to the cost for the exchange of experiences and policy learning
process. The external expert will participate in the analysis phase and in the
definition of the regional Action Plan for Aquitaine region, gathering information
and providing input in close cooperation with the region in order to obtain
valuable conclusions to be integrated in the improvement of the PI. The budget
is calculated on the estimation of 40 days of support.

444 [ 500 characters

Contracting partner

2. UNIVERSITY OF BREMEN -
Uni-HB

2. UNIVERSITY OF BREMEN -
Uni-HB

2. UNIVERSITY OF BREMEN -
Uni-HB

2. UNIVERSITY OF BREMEN -
Uni-HB

2. UNIVERSITY OF BREMEN -
Uni-HB

3. WFB BREMEN ECONOMIC
DEVELOPMENT CORP.

4. REGIONAL COUNCIL OF
AQUITAINE

4. REGIONAL COUNCIL OF
AQUITAINE

4. REGIONAL COUNCIL OF
AQUITAINE

4. REGIONAL COUNCIL OF
AQUITAINE

4. REGIONAL COUNCIL OF
AQUITAINE

4. REGIONAL COUNCIL OF
AQUITAINE

4. REGIONAL COUNCIL OF
AQUITAINE

Amount

8,000

3,000

8,000

9,000

6,000

6,000

6,000

7,766

2,000

2,000

7,000

2,000

26,000

Control number: ad3019b856147c17e82a5bead782d2a8
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N° Type of costs

18 Meeting costs: partner meeting
19 Meeting costs: dissemination event
20 Meeting costs: stakeholder group
21

Travel & accommodation costs: members of the
stakeholder groups and other external bodies

22 Publication and dissemination costs
23 Publication and dissemination costs
24 FLC costs

25 Meeting costs: partner meeting
26 Meeting costs: dissemination event
27

Meeting costs: stakeholder group

28 Travel & accommodation costs: members of the
stakeholder groups and other external bodies

29 Publication and dissemination costs

Description

Relates to costs for the organization of: (a) 1 Steering Group meeting (SGM3) in
Podkarpackie (M14). It includes rent of space, catering and local transportation
among others (If appropriate will include also the organization of working
meetings and encounters with stakeholders for ensuring an efficient use of
resources); and (b) Relates to costs (space, catering, local transport) for the
organisation of the Study Visit in Reg. Podkarpackie (M14).

452 /500 characters

Cost for the organization of a small dissemination event in the form of a
workshop/ conference (M23). These costs include the rent of the room, catering
and translations. Expected number of 15-20 participants to reinforce the
communication of the project and its results.

273 /500 characters

Relates to costs for the organization of 2 specific on-site meetings with
regional stakeholders in Podkarpackie: includes rent of rooms, catering, local
transportation. We plan the organization of 2 stakeholder meetings with the
attendance of 15-20 stakeholders.

262 /500 characters

Relates to the costs of travel and accommodation of members of the
stakeholder group (e.gr. Aviation Valley Cluster, Podkarpackie County Cluster,
Cluster IT, Pratt & Whitney Rzeszow, entrepreneurs from the advanced
materials sector). The travel costs for stakeholders have been calculated as 3
representatives of regional stakeholders attending 4 partner events (2 study
visits + Action Plan + Final Conference) & 650 € each (650 € x 3 stakeholders x
4 events = 8.000 €).

472 /500 characters

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Podkarpackie and regional Action Plan.

Translation costs for policy briefs and necessary documents to be improved at
regional level.

361 /500 characters

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Podkarpackie and regional Action Plan.

266 / 500 characters

Auditing of 6 individual Reg. Piemonte’s partner reports
56 / 500 characters

Relates to costs for the organization of: (a) 1 Steering Group meeting (SGM7) in
Piemonte (M33). It includes rent of space, catering and local transportation
among others (If appropriate will include also the organization of working
meetings and encounters with stakeholders for ensuring an efficient use of
resources); and (b) Relates to costs (space, catering, local transport) for the
organisation of the Study Visit in Reg. Piemonte (M23).

444 [ 500 characters

At the end of Phase 1 Piedmont region will organise a interregional
dissemination event in Torino (M23) in order to present the regional action
plans and present findings of Phase 1 to the different target groups.

Cost for the organization of a small dissemination event in the form of a
workshop/ conference. These costs include the rent of the room, catering and
translations. Expected number of 15-20 participants to reinforce the
communication of the project and its results.

483 / 500 characters

Relates to costs for the organization of 2 specific on-site meetings with
regional stakeholders in Piemonte: includes rent of rooms, catering, local
transportation. We plan the organization of 2 stakeholder meetings with the
attendance of 15-20 stakeholders.

258 / 500 characters

Relates to the costs of travel and accommodation of members of the
stakeholder group (e.gr. Politecnico di Torino, Innovation cluster MESAP and
PROPLAST). The travel costs for stakeholders have been calculated as 3
representatives of regional stakeholders attending 4 partner events (2 study
visits + Action Plan + Final Conference) & 650 € each (650 € x 3 stakeholders x
4 events = 8.000 €).

393 /500 characters

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Piemonte and regional Action Plan.

Translation costs for policy briefs and necessary documents to be improved at
regional level.

356 / 500 characters

Contracting partner

5. MARSHAL OFFICE OF THE
PODKARPACKIE REGION

5. MARSHAL OFFICE OF THE
PODKARPACKIE REGION

5. MARSHAL OFFICE OF THE
PODKARPACKIE REGION

5. MARSHAL OFFICE OF THE
PODKARPACKIE REGION

5. MARSHAL OFFICE OF THE
PODKARPACKIE REGION

6. RZESZOW UNIVERSITY OF
TECHNOLOGY

7. PIEDMONT REGION

7. PIEDMONT REGION

7. PIEDMONT REGION

7. PIEDMONT REGION

7. PIEDMONT REGION

7. PIEDMONT REGION

Amount

10,000

2,000

3,000

8,000

5,000

2,000

6,000

10,000

7,000

3,000

8,000

9,000
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31

32

33

34

35

36

37

38

39

40

41

42

Type of costs

External support for the exchange of experience process, in
particular the development of the regional action plan

FLC costs

Meeting costs: partner meeting

Meeting costs: dissemination event

Meeting costs: stakeholder group

Travel & accommodation costs: members of the
stakeholder groups and other external bodies

Publication and dissemination costs

External support for the exchange of experience process, in
particular the development of the regional action plan

FLC costs

Meeting costs: partner meeting

Meeting costs: dissemination event

Meeting costs: stakeholder group

Travel & accommodation costs: members of the
stakeholder groups and other external bodies

Description

Relates to the cost for the exchange of experiences and policy learning
process. The external expert will participate in the analysis phase and in the
definition of the regional Action Plan for Piedmont region, gathering information
and providing input in close cooperation with the region in order to obtain
valuable conclusions to be integrated in the improvement of the PI. The budget
is calculated on the estimation of 40 days of support.

443 / 500 characters

Auditing of 6 individual DASTI’s partner reports
48 / 500 characters

Relates to costs for the organization of: (a) 1 Steering Group meeting (SGM5) in
Denmark (M27). It includes rent of space, catering and local transportation
among others (If appropriate will include also the organization of working
meetings and encounters with stakeholders for ensuring an efficient use of
resources); and (b) Relates to costs (space, catering, local transport) for the
organisation of the Study Visit in Denmark (M17).

437 /500 characters

Cost for the organization of a small dissemination event in the form of a
workshop/ conference (M23). These costs include the rent of the room, catering
and translations. Expected number of 15-20 participants to reinforce the
communication of the project and its results.

272 /500 characters

Relates to costs for the organization of 2 specific on-site meetings with
regional stakeholders in Denmark: includes rent of rooms, catering, local
transportation. We plan the organization of 2 stakeholder meetings with the
attendance of 15-20 stakeholders.

257 /500 characters

Relates to the costs of travel and accommodation of members of the
stakeholder group (v.gr. The Danish Innovation Cluster for Production (Inno-
Pro) or The Danish Materials Network (DMN). Calculation: 3 representatives of
regional stakeholders attending 4 partner events (2 study visits + Action Plan +
Final Conference) & 650 € each (650 € x 3 stakeholders x 4 events = 8.000 €).

380 / 500 characters

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Denmark and regional Action Plan.

Translation costs for policy briefs and necessary documents to be improved at
regional level.

356 / 500 characters

Relates to the cost for the exchange of experiences and policy learning
process. The external expert will participate in the analysis phase and in the
definition of the regional Action Plan for Denmark, gathering information and
providing input in close cooperation with the region in order to obtain valuable
conclusions to be integrated in the improvement of the PI. The budget is
calculated on the estimation of around 50 days of support.

442 / 500 characters

Auditing of 6 individual MOSTA’s partner reports
48 /500 characters

Relates to costs for the organization of: (a) 1 Steering Group meeting (SGM4) in
Lithuania (M20). It includes rent of space, catering and local transportation
among others (If appropriate will include also the organization of working
meetings and encounters with stakeholders for ensuring an efficient use of
resources); and (b) Relates to costs (space, catering, local transport) for the
organisation of the Study Visit in Lithuania (M20).

441 /500 characters

Cost for the organization of a small dissemination event in the form of a
workshop/ conference (M23). These costs include the rent of the room, catering
and translations. Expected number of 15-20 participants to reinforce the
communication of the project and its results.

272 1500 characters

Relates to costs for the organization of 2 specific on-site meetings with
regional stakeholders in Lithuania: includes rent of rooms, catering, local
transportation. We plan the organization of 2 stakeholder meetings with the
attendance of 15-20 stakeholders.

259 / 500 characters

Relates to the costs of travel and accommodation of members of the
stakeholder group (v.gr Ministry of Science and Education, Ministry of Economy:
responsible for business & innovation, LINPRA, LT Optics, LITEC, Vilnius
university, Gediminas technical university, Kaunas university of technology).
Calculation: 3 representatives of regional stakeholders attending 4 partner
events (2 study visits + Action Plan + Final Conference) & 650 € each (650 € x 3
stakeholders x 4 events = 8.000 €).

490 / 500 characters

Contracting partner

7. PIEDMONT REGION

8. THE DANISH AGENCY FOR
SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

8. THE DANISH AGENCY FOR
SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

8. THE DANISH AGENCY FOR
SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

8. THE DANISH AGENCY FOR
SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

8. THE DANISH AGENCY FOR
SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

8. THE DANISH AGENCY FOR
SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

8. THE DANISH AGENCY FOR
SCIENCE, TECHNOLOGY AND
INNOVATION (DASTI)

9. RESEARCH AND HIGHER
EDUCATION MONITORING
AND ANALYSIS CENTRE
(MOSTA)

9. RESEARCH AND HIGHER
EDUCATION MONITORING
AND ANALYSIS CENTRE
(MOSTA)

9. RESEARCH AND HIGHER
EDUCATION MONITORING
AND ANALYSIS CENTRE
(MOSTA)

9. RESEARCH AND HIGHER
EDUCATION MONITORING
AND ANALYSIS CENTRE
(MOSTA)

9. RESEARCH AND HIGHER
EDUCATION MONITORING
AND ANALYSIS CENTRE
(MOSTA)

Amount

30,000

6,000

8,000

2,000

3,000

8,000

6,000

38,000

6,000

10,000

2,000

2,000

8,000

Control number:
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N° Type of costs

43 Publication and dissemination costs

44 External support for the exchange of experience process, in
particular the development of the regional action plan

45 FLC costs
46 Publication and dissemination costs
Total

E.3 Equipment

N° Type of costs

Total

E.4 Budget breakdown per source of funding and partner

Partner Country
1. MINISTRY OF ECONOMICS, LABOUR AND PORTS -FREE ™I DE
HANSEATIC CITY BREMEN

2. UNIVERSITY OF BREMEN - Uni-HB = pE
3. WFB BREMEN ECONOMIC DEVELOPMENT CORP. = pE
4. REGIONAL COUNCIL OF AQUITAINE LEFR
5. MARSHAL OFFICE OF THE PODKARPACKIE REGION - PL
6. RZESZOW UNIVERSITY OF TECHNOLOGY - PL
7. PIEDMONT REGION N Ty
8. THE DANISH AGENCY FOR SCIENCE, TECHNOLOGY AND E=DK
INNOVATION (DASTI)

9. RESEARCH AND HIGHER EDUCATION MONITORING AND - LT
ANALYSIS CENTRE (MOSTA)

10. AGENCY FOR SCIENCE, INNOVATION AND - LT
TECHNOLOGY (MITA)

Total

E.5 Spending plan

Phase 1

Partner

1. MINISTRY OF ECONOMICS, LABOUR AND PORTS -

FREE HANSEATIC CITY BREMEN

Description

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Lithuania and regional Action Plan.

Translation costs for policy briefs and necessary documents to be improved at
regional level.

358 / 500 characters

Relates to the cost for the exchange of experiences and policy learning
process. The external expert will participate in the analysis phase and in the
definition of the regional Action Plan for Lithuania, gathering information and
providing input in close cooperation with the region in order to obtain valuable
conclusions to be integrated in the improvement of the PI. The budget is
calculated on the estimation of around 50 days of support.

444 | 500 characters

Auditing of 6 individual MITAS'’s partner reports
48 / 500 characters

Relates to costs for edition and printing of communication and dissemination
materials including: project leaflets, Poster with ERDF reference, regional
Policy Brief, Interregional Study with Best Practices, regional Case Study
Lithuania and regional Action Plan.

263 /500 characters

Description

Programme funds

Contracting partner

9. RESEARCH AND HIGHER
EDUCATION MONITORING
AND ANALYSIS CENTRE
(MOSTA)

9. RESEARCH AND HIGHER
EDUCATION MONITORING
AND ANALYSIS CENTRE
(MOSTA)

10. AGENCY FOR SCIENCE,
INNOVATION AND
TECHNOLOGY (MITA)

10. AGENCY FOR SCIENCE,
INNOVATION AND
TECHNOLOGY (MITA)

Contracting partner

Amount

5,000

40,000

6,000

2,000

563,766.00

Amount

0.00

Partner contribution

Partner

TOTAL ERDF ERDF rate (%) Norwegian contribution from contribution from
public sources
59,800.00 50,830.00 85.00 % 0.00 8,970.00
489,300.00 415,905.00 85.00 % 0.00 73,395.00
109,550.00 93,117.50 85.00 % 0.00 16,432.50
142,666.00 121,266.10 85.00 % 0.00 21,399.90
127,500.00 108,375.00 85.00 % 0.00 19,125.00
84,250.00 71,612.50 85.00 % 0.00 12,637.50
232,466.00 197,596.10 85.00 % 0.00 34,869.90
249,131.00 211,761.35 85.00 % 0.00 37,369.65
176,525.00 150,046.25 85.00 % 0.00 26,478.75
77,025.00 65,471.25 85.00 % 0.00 11,653.75
1,748,213.00 1,485,981.05 0.00 262,231.95

Preparation Semester 1 Semester 2 S ter 3 S 4
0 9,922 14,036 14,519 11,383

Partner

private sources

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

Total partner
contribution

8,970.00

73,395.00

16,432.50

21,399.90

19,125.00

12,637.50

34,869.90

37,369.65

26,478.75

11,5563.75

262,231.95

Control number: ad3019b856147c17e82a5bead782d2a8
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Phase 1
Partner Preparation Semester 1 Semester 2 S ter 3 S ter 4
2. UNIVERSITY OF BREMEN - Uni-HB 15,000 77,271 109,305 113,072 88,648
3. WFB BREMEN ECONOMIC DEVELOPMENT CORP. 0 17,281 24,445 25,288 19,826
4. REGIONAL COUNCIL OF AQUITAINE 0 22,499 31,826 32,923 25,812
5. MARSHAL OFFICE OF THE PODKARPACKIE REGION 0 20,487 28,980 29,979 23,504
6. RZESZOW UNIVERSITY OF TECHNOLOGY 0 13,652 19,311 19,976 15,661
7. PIEDMONT REGION 0 38,325 54,213 56,082 43,968
iJgF@%’:}i?@ﬁ'igﬁ;Tﬁ?R SCIERCE JECHNOROCK 0 38,208 54,175 56,042 43,936
S e AT Moo 6w mm wm
;g&epfgfc)YGFyo(Rmfr(:)ENCE‘ INNOVATIONAND 0 12,891 18,236 18,864 14,789
Total 15,000.00 280,853.00 397,285.00 410,977.00 322,205.00
% of Total (programme financed partners only) 0.86 % 16.07 % 22.73 % 23.51 % 18.43 %
Phase 2
Partner Semester 5 Semester 6 Semester 7 Semester 8 Total
B LoONOMICS, LABOUR AND PORTS - 2,187 2435 2,634 2,684 59,800.00
2. UNIVERSITY OF BREMEN - Uni-HB 18,921 21,071 22,791 23,221 489,300.00
3. WFB BREMEN ECONOMIC DEVELOPMENT CORP. 4,996 5,564 6,018 6,132 109,550.00
4. REGIONAL COUNCIL OF AQUITAINE 6,513 7,253 7,846 7,994 142,666.00
5. MARSHAL OFFICE OF THE PODKARPACKIE REGION 5,401 6,015 6,506 6,628 127,500.00
6. RZESZOW UNIVERSITY OF TECHNOLOGY 3,443 3,834 4,147 4,226 84,250.00
7. PIEDMONT REGION 8,773 9,770 10,568 10,767 232,466.00
iJSFN%%T;IS\?IQﬁigi;_:?R SCIENCEJECHNOLOGY 12,469 13,887 15,020 15,304 249,131.00
i'f:iﬁ‘;fsglg’gé':"T(;';E(':nggggmeN MORTORING 5419 6,034 6,527 6,650 176,525.00
;%&G;gfge';o(RMfT%ENCE' INNOVATIONEND) 2,694 3,000 3,245 3,306 77,025.00
Total 70,816.00 78,863.00 85,302.00 86,912.00 1,748,213.00
% of Total (programme financed partners only) 4.05 % 4.51% 4.88 % 4.97 % 100.00 %
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Contrat De Subvention

pour la mise en oeuvre du projet

Sharing solutions for
better regional policies

Subsidy Contract

for the implementation of the project

PGI00013, P2L.2

dans le cadre du programme Interreg Europe

Entre

La Région Nord Pas de Calais-Picardie, Hotel de
Région, 151, avenue du Président Hoover, 59555
LILLE Cedex, France, agissant en tant qu'autorité de
gestion du programme de coopération territoriale
européenne Interreg Europe (ci-aprés dénommee
I'« autorité de gestion »)

Et

in the framework of the Interreg Europe programme

Between the

Région Nord Pas de Calais-Picardie, Hotel de
Région, 151, avenue du Président Hoover, 59555
LILLE Cedex, France, acting as the managing
authority of the European territorial cooperation
programme Interreg Europe (hereinafter referred to
as “managing authority”)

And

UNIVERSITY OF BREMEN - Uni-HB, Am Faliturm 1, 28359 Bremen, Germany

Agissant en tant que chef de file conformément a
I'Article 13 du Régiement (UE) No 1299/2013 (ci-
aprés dénommeé « le chef de file »).

Ce Contrat de Subvention (ci-aprés le « contrat »)
définit les conditions juridiquement contraignantes
relatives au financement, & la mise en ceuvre et a la
gestion de PGI00013, P2L2. Les parties a ce contrat
conviennent ce qui suit :

T R T I el s e 5w s T e S

Acting as lead beneficiary as referred to in Article 13
of Regulation (EU) No 1299/2013 (hereafter referred
to as “lead partner”).

This subsidy contract (hereinafter referred to as the
“contract”) sets out the legally binding terms related
to the funding, implementation and management of
PGI00013, P2L2. The parties to this contract hereby
agree as follows:

| 1717
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Définitions et abréviations

Dans le cadre de ce contrat, les mots et abréviations
suivants auront les significations suivantes :

Dossier de candidature : le dossier de candidature,
défini dans l'annexe 1 de ce contrat, ainsi que les
modifications du dossier de candidature qui sont
approuvees par les autorités du programme.

Décision d'approbation : la décision d'approbation
du Comité de suivi datée 09/02/2016 et transmise
par une lettre de notification telle que définie dans
l'annexe 2 de ce contrat.

Budget : le budget du projet tel qu'il est défini dans
le dossier de candidature.

Programme: le programme de
territoriale européenne Interreg Europe.

coopération

Autorités du programme : I'autorité de gestion (y
compris le secrétariat conjoint), [l'autorité¢ de
certification et I'autorité d'audit.

Manuel du programme : le dernier manuel du

programme publié.

Partenaires du projet: les partenaires du projet
nommeés dans le dossier de candidature.

Projet : le projet PGI00013, P2L2 tel que décrit dans
le dossier de candidature.

Durée du projet: la période de déroulement du
projet telle que définie par la date de début et la date
de fin indiquées dans le dossier de candidature.

Subvention : le cofinancement maximal du FEDER
alloué au projet tel que défini dans le dossier de
candidature.

Article 1
Cadre juridique

Ce contrat est conclu sur la base des documents
suivants qui constituent le cadre juridique applicable
aux droits et obligations des parties, ces derniéres
s'engageant a respecter les dispositions applicables
définies dans ce cadre :

* le reglement (UE) n° 1303/2013 du Parlement
européen et du Conseil du 17 décembre 2013
fixant les dispositions communes au Fonds
européen de développement régional, au Fonds
social européen, au Fonds de cohésion, au
Fonds européen agricole pour le développement
rural et au Fonds européen pour la péche,
portant dispositions générales sur le Fonds
europeen de développement régional, le Fonds
social européen, le Fonds de cohésion et le
Fonds européen pour la péche, et abrogeant le

Definitions and abbreviations

For the purpose of this contract, the following words
and abbreviations shall have the following meanings:

Application form: the application form as set out in
annex 1 of this contract together with any
amendments to the application form which are
approved by the programme authorities.

Approval decision: the approval decision of the
monitoring committee dated 09/02/2016
communicated through a notification letter as set out
in Annex 2 of this contract.

Budget the budget for the project as set out in the
application form.

Programme: European territorial

programme Interreg Europe.

cooperation

Programme authorities: the managing authority
(including the joint secretariat), the certifying
authority and the audit authority.

Programme Manual: the latest published version of
the programme manual.

Project partners: the project partners named in the
application form.

Project. PGI00013, P2L2 project as described in the
application form.

Project Duration: the term of the project
commencing on the start date and ending on the end
date set out in the application form.

Subsidy: the maximum ERDF co-financing allocated
to the project in accordance with the application form.

Article 1

Legal framework

This contract is concluded on the basis of the
following documents which constitute the legal
framework applicable to the rights and obligations of
the parties and the parties agree to comply with the
applicable terms set out therein:

= Regulation (EU) No 1303/2013 of the European
Parliament and of the Council of 17 December
2013 laying down common provisions on the
European Regional Development Fund, the
European Social Fund, the Cohesion Fund, the
European  Agricultural Fund for Rural
Development and the European Maritime and
Fisheries Fund and laying down general
provisions on the European Regional
Development Fund, the European Social Fund,
the Cohesion Fund and the European Maritime
and Fisheries Fund and repealing Council
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reglement (CE) n° 1083/2006 du Conseil ainsi
que toute modification de celui-ci ;

le réglement (UE) n® 1301/2013 du Parlement
européen et du Conseil du 17 décembre 2013
relatif au Fonds européen de développement
régional et aux dispositions spécifiques
concernant I'objectif d'investissement en faveur
de la croissance et de la création d'emplois, et
abrogeant le réglement (CE) n° 1080/2006 ainsi
que toute modification de celui-ci ;

le réglement (UE) n°® 1299/2013 du Parlement
européen et du Conseil du 17 décembre 2013
portant dispositions particuliéres relatives a la
contribution du Fonds européen de
developpement régional a [I'objectif de
« Coopération territoriale européenne », et ses
modifications éventuelles ;

le réglement délégué (UE) de la Commission
n°481/2014 du 4 mars 2014 complétant le
reglement (UE) n°1299/2013 du Parlement
européen et du Conseil en ce qui concerne des
regles particuliéres concernant ['éligibilité des
dépenses pour les programmes de coopération,
et ses modifications éventuelles ;

toutes autres législations de I'UE applicables, y
compris les législations portant dispositions sur
les marchés publics, la concurrence, les aides
d’Etat, le dévelopment durable et la promotion de
légalité entre les hommes et les femmes et de
la non-discrimination ;

le programme de coopération territoriale
européenne Interreg Europe approuvé par la
Commission européenne en date du 11/06/2015,
C(2015) 4053;

I « Accord sur le programme de coopération et
confirmation du cofinancement national » signé
par les Etats membres de 'UE et le Royaume de
Norvége ;

les regles spécifiques au programme et les
indications précisées dans le manuel du
programme ;

les régles nationales applicables au chef de file
et aux partenaires du projet, en I'absence de
dispositions particulieres dans les Réglements,
de régles spécifiques aux fonds ou de régles du
programme.

Regulation (EC) No 1083/2006, and any
amendment.

Regulation (EU) No 1301/2013 of the European
Parliament and of the Council of 17 December
2013 on the European Regional Development
Fund and on specific provisions concerning the
Investment for growth and jobs goal and
repealing Regulation (EC) No 1080/2006, and
any amendment;

Regulation (EU) No 1299/2013 of the European
Parliament and of the Council of 17 December
2013 on specific provisions for the support from
the European Regional Development Fund to the
European territorial cooperation goal, and any
amendment;

Commission Delegated Regulation (EU) No
481/2014 of 4 March 2014 supplementing
Regulation (EU) No 1299/2013 of the European
Parliament and of the Council with regard to
specific rules on eligibility of expenditure for
cooperation programmes, and any amendment;

All other applicable EU legislation, including the
legislation laying down provisions on public
procurement, on competition, on state aid, on
sustainable development and on the promotion
of equality between men and women and non-
discrimination;

The European Territorial Cooperation
programme Interreg Europe, approved by the
European Commission on 11/06/2015 C(2015)
4053;

The “Agreement to the Cooperation Programme
and confirmation of national co-financing” signed
by the EU Member States and the Kingdom of
Norway ;

The Programme-specific rules and guidance laid
down in the programme manual,

National rules applicable to the lead partner and
its project partners, in the absence of
Regulations or fund-specific rules or programme
rules.

In case of amendment to any of the above
En cas de modification de I'un des documents ci- documents, the latest version shall apply.
dessus, c'est la derniére version qui doit s'appliquer.
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1.

Article 2
QOctroi de la subvention

Conformément & la décision d'approbation, la
subvention est accordée au chef de file pour la
mise en ceuvre du projet.

Le montant total de la subvention allouée au
projet est défini dans le dossier de candidature.

. Le chef de file doit — en s'assurant que les

partenaires du projet agissent de méme -
respecter les régles applicables aux aides d’Etat
par rapport a la réception de cette subvention ; le
chef de file doit s'assurer en outre que son
organisation, ainsi que celles de ses partenaires,
enregistrent et archivent tous les documents
justificatifs nécessaires pour une piste d'audit
adéquate relative aux dépenses encourues et
aux paiements effectués, de sorte que ces
documents et informations puissent étre
présentés lors de toute demande émanant des
autorités publiques de I'Etat membre de 'UE ou
du Royaume de Norveége ou de la Commission
européenne.

Article 3

Conditions et modalités de financement

1.

La subvention est accordée pour la mise en
ceuvre du projet conformément aux conditions
définies par le Comité de suivi dans la Décision
d'approbation et les termes de ce contrat. La
Décision d'approbation et le dossier de
candidature font partie intégrante de ce contrat.

1.

Article 2
Award of subsidy

In accordance with the approval decision, the
subsidy is awarded to the lead partner for the
implementation of the project.

The maximum amount of the subsidy allocated
to the project is set out in the application form.

The lead partner shall ensure that its own
organisation, as well as the project partners’
ones, complies with state aid regulations in
respect of receipt of this subsidy; the lead
partner shall also ensure that its own
organisation, as well as those of its project
partners, record and store all supporting
documentation required for an adequate audit
trail regarding expenditure incurred and
payments made, so that it can be produced in
response to any request from the EU Member
State or the Kingdom of Norway’'s public
authorities or the European Commission.

Article 3

Terms of funding

1. The subsidy is awarded for the implementation of

the project to be carried out in accordance with
the conditions set out by the monitoring
committee in the approval decision and with the
terms of this contract. The approval decision and
the application form constitute an integral part of
this contract.

Le versement de la subvention est effectué sous 2. Disbursement of the subsidy shall be subject to
réserve de la mise a disposition des fonds par la the condition that the European Commission, and
Commission européenne, ou lorsque des if Norwegian partners are participating in the
partenaires norvégiens participent au projet, par project, the Kingdom of Norway, make the funds
le Royaume de Norveége. En cas d'indisponibilité available. In case of non-availability of funds, the
des fonds, l'autorité de gestion ne peut étre tenue managing authority cannot be deemed
responsable des retards de paiement responsible for late payments in accordance with
conformément a l'article 132 du réglement (UE) Article 132 of Regulation (EU) No 1303/2013.
n°® 1303/2013.

. Sila Commission européenne et/ou le Royaume 3. If the European Commission and/or the Kingdom
de Norvege ne libére pas les fonds nécessaires of Norway fails to make the funds available for
pour le paiement de la subvention, l'autorité de payment of the subsidy, the managing authority
gestion peut, a sa seule discrétion, (i) suspendre can at its sole discretion (i) withhold payments of
le paiement de la subvention ; ou (ii) mettre fin a the subsidy; or (ii) terminate this contract. If the
ce contrat. Si l'autorité de gestion exerce ses managing authority exercises its rights under this
droits au ftitre du présent article 3, toute Article 3, any claim by the lead partner against the
réclamation par le chef de file a I'encontre des programme authorities for whatever reason is
autorités du programme, quelle qu'en soit la excluded.
raison, est exclue.
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4, Le versement de la subvention est soumis a la 4. Disbursement of the subsidy is subject to the

condition que ce contrat soit signé par les Parties.

Article 4
Durée du contrat

. Indépendamment de la durée du projet et sans
préjudice des dispositions concernant la mise en
ceuvre du projet et I'éligibilité des dépenses, les
termes de ce contrat s’appliquent a compter de la
date de la décision d'approbation du projet et
expirent conformément aux conditions prévues
par les obligations d’audit et d’archivage définies
a l'article 140 du réglement (UE) n® 1303/2013.

. L’autorité de gestion informera le chef de file de
la date de démarrage de la période visée au
paragraphe 1 de I'article 140 du réglement (UE)
n°® 1303/2013.

Article 5
Eligibilité des dépenses

. La subvention ne sera payée au chef de file que
pour les dépenses éligibles. Pour étre réputées
eligibles, les dépenses d’un projet doivent :

a. concerner les activités et les colts effectués,
encourus et payés a partir de la date de la
décision d'approbation et jusqu'a la date de fin
du projet indiquée dans le dossier de
candidature ;

b. concerner des activités définies dans le
dossier de candidature qui sont nécessaires a
la realisation du projet et a l'atteinte de ses
objectifs, produits et résultats et étre incluses
dans le budget du dossier de candidature ;

c. étre raisonnables, justifiées et conformes aux
régles applicables de I'UE et du programme.
En 'absence de régles au niveau de 'UE ou
du programme, ou encore dans les domaines
qui ne sont pas précisément réglementés, les
regles nationales ou les regles
institutionnelles conformes aux principes de
bonne gestion financiére s'appliquent ;

d. étre encourues et payées par le chef de file ou
les partenaires du projet et justifiées par des
documents qui permettent leur identification et
leur vérification ;

e. étre identifiables, vérifiables, plausibles,
determinées conformément aux principes
comptables pertinents, et enregistrées dans

condition that this contract is signed by the parties
to this contract.

Article 4

Duration of the contract

. Notwithstanding the project duration and without

prejudice to the provisions concerning the
implementation of the project and the eligibility of
expenditure, the terms of this contract apply
starting from the date of the project’'s approval
decision, and expire in accordance with audit
and archiving obligations defined in Article 140
of Regulation (EU) no 1303/2013.

. The managing authority will inform the lead

partner of the start date of the period referred to
in paragraph 1 of Article 140 of Regulation (EU)
no 1303/2013.

Article 5

Eligibility of expenditure

. The subsidy will only be paid to the lead partner

for eligible expenditure. In order to be deemed
eligible, project expenditure shall:

a. relate to activities and costs which are carried
out, incurred, and paid from the date of the
approval decision to the project end date as
indicated in the application form;

b. relate to activities set out in the application
form which are necessary for carrying out the
project and achieving the project’s objectives,
outputs and results, and are included in the
budget of the application form;

c. be reasonable, justified, and comply with the
applicable EU and programme rules. In the
absence of rules set at EU or programme
level or in areas that are not precisely
regulated, national or institutional rules, in
accordance with the principles of sound
financial management, apply;

d. be incurred and paid out by the lead partner
or project partners and be substantiated by
proper evidence ailowing identification and
checking;

e. be identifiable, verifiable, plausible,
determined in accordance with the relevant
accounting principles, and recorded in a
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un systéeme de comptabilité séparé ou avec un
code comptable adéquat ;

f. étre vérifiées par un contréleur de premier
niveau conformément a larticle 125(4) du
reglement (UE) n° 1303/2013.

. Par dérogation a [larticle 5.1 (a) a (e), des
méthodes de couts simplifiés peuvent étre
prévues dans le manuel du programme. C'est le
cas notamment des frais de bureau et
administratifs éligibles au titre du projet qui sont
calculés en appliquant un taux fixe de 15 % a la
fraction éligible des charges directes de
personnel supportées par les partenaires du
projet.

?ﬂﬂ

separate accounting system or with an
adequate accounting code;

f.  be verified by a first level controller in
accordance with Regulation (EU) no
1303/2013, Article 125(4).

2. By derogation to Article 5.1 (a) to (e), simplified

costs options may be indicated in the
programme manual. As an example, the eligible
office and administrative expenditure for the
project are calculated by applying a flat rate of
15 % to the eligible direct staff costs of project
partners.

. Le non-respect par le chef de file et/ou les 3. Non-compliance by the lead partner and/or
partenaires du projet des régles applicables dans project partners with the rules set out in Article
l'article 5.1 peut conduire les autorités du 5.1 may lead the programme authorities to
programme a imposer des mesures correctives et impose corrective measures and exclude, from
a exclure du budget du projet toute dépense the budget of the project, any ineligible
inéligible, et & demander le remboursement de expenditure, and to request repayment of all or
tout ou partie de la subvention payée part of the subsidy paid out.

. Sans approbation préalable de lautorit¢ de 4. Without prior approval of the managing
gestion, le budget du projet peut étre modifié au authority, the project is entitled to deviate from
niveau des lignes budgétaires ou du budget des the budget, at budget line, and project partner
partenaires, sous réserve du strict respect de la budget level, provided that any deviation is
régle de flexibilité de 20 % indiquée dans le strictly in accordance with the 20% flexibility
manuel du programme et du montant maximal de rule specified in the programme manual and
la subvention défini dans le dossier de provided always that the total maximum subsidy
candidature, et a condition que les modifications as set out in the application form is never
respectent les criteres définis dans l'article 5.1. exceeded and that any deviations meet the

. Les frais de préparation sont fixés forfaitairement criteria set out in Article 5.1.

a 15 000 € de dépenses éligibles totales etinclus 5. Preparation costs are fixed as a lump sum of
dans le budget du chef de file. Le financement EUR 15,000 total eligible expenditure and
FEDER ou norvégien (c.-a-d. 12 750 € pour les included within the lead partner budget. The
partenaires de I'UE et 7 500€ pour les corresponding ERDF or Norwegian funding (i.e.
partenaires norvegiens) sera payé au chef de file EUR 12,750 for EU partners and EUR 7,500 for
en méme temps que le premier rapport non EU partners) will be paid to the lead partner
d'avancement. Le chef de file doit indiquer dans together with the first progress report. The lead
la convention de partenariat comment le montant partner shall lay down in writing in the project
forfaitaire  correspondant aux co(ts de partnership agreement how the lump sum
préparation sera partagé entre les partenaires du relating to the preparation costs is to be shared
projet et doit verser les sommes correspondantes among the project partners and disburse the
sur reception des justificatifs dés leur réception. amounts accordingly upon receipt.
Article 6 Article 6
Soumission électronique Electronic submission
Conformeément & l'article 122 du réglement (UE) 1. In accordance with article 122 of Regulation (EU)
n°® 1303/2013, tous les échanges d’information no 1303/2013, all exchanges of information
entre le chef de file et les autorités du programme between the lead partner and the programme
s'effectueront au moyen de systémes d’échange authorities shall be carried out by means of
électronique de données. En conséquence, la electronic data exchange systems. Accordingly,
soumission des rapports d’avancement et des the submission of progress reports and requests
RO SRR T T e R R e S SR - T e e
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demandes de modifications s'effectuera au
moyen du systéme d’échange électronique de
données du programme, appelé iOLF.

Le systéme d’échange électronique du
programme doit étre utilisé conformément aux
conditions générales publiées sur le site internet
iOLF.

Article 7

Performance du projet et du programme

1.

Si un ou plusieurs objectifs, produits, résultats,
tels qu'ils sont définis dans le dossier de
candidature ne sont pas atteints, l'autorité de
gestion peut demander la mise en place de
mesures  correctives  pour garantir la
performance du projet et limiter I'impact de ces
défaillances au niveau du programme.

Si le projet ne respecte pas les dispositions
contractuelles relatives a la mise en ceuvre du
projet par rapport aux délais, au budget ou aux
produits définis dans le dossier de candidature,
le programme peut réduire la subvention allouée
au projet et, si nécessaire, mettre fin au projet en
résiliant le contrat.

Les montants de la subvention qui ne sont pas
demandés en temps et en heure par rapport aux
montants indiqués dans les prévisions de
dépenses incluses dans Ile dossier de
candidature pourront &tre perdus.

Article 8
Demandes de paiement, rapports

d’avancement et modifications du projet

1.

Le chef de file doit se conformer aux régles et
délais indiqués dans le manuel du programme
pour ce qui concerne la soumission des rapports
d’avancement, y compris le rapport final, et les
modifications du projet.

Une demande de réaffectation budgétaire
dérogeant a la régle de flexibilité budgétaire de
20 % indiquée dans [larticle 5.4 peut étre
effectuée auprés de lautorité de gestion une
seule fois pendant la durée du projet,
conformément a la procédure de demande de
modification décrite dans le manuel du
programme.

Les paiements au chef de file seront uniquement
faits en euros (EUR ; €) et transférés sur le
compte indiqué par le chef de file dans le rapport
d’avancement.

1.

for changes shall be done by using the electronic
data exchange system of the programme, called
iOLF.

The electronic exchange system shall be used in
compliance with the terms and conditions
published on the iOLF website.

Article 7

Project and programme performance

If one or more expected objectives, outputs or
results as set out in the application form are not
successfully reached, the managing authority
may request corrective measures to be put in
place to ensure project performance and to
minimise the impact of any such failure at
programme level.

If the project fails to respect the contractual
arrangements on delivery in time, delivery to
budget and delivery of outputs as defined in the
application form, the programme may reduce the
subsidy allocated to the project and, if
necessary, stop the project by terminating this
contract.

Subsidy payments not requested in time and in
full as indicated in the spending plan included in
the application form may be lost.

Article 8

Financial claims, reporting progress
and changes in project

. The lead partner will comply with the rules and

. A request

deadlines described in the programme manual
with regard to the submission of progress reports,
including final report, and request for changes in
the framework of the project.

for a budget reallocation for
modifications not falling within the 20% budget
flexibility rule referred in Article 5.4 may be made
to the managing authority once during the project
duration, in accordance with the request for
change procedure described in the programme
manual.

. Payments to the lead partner will be made in euro

(EUR; €) only and transferred to the account
specified by the lead partner in the progress
report.
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4. Conformeément a Farticle 132 du réglement (UE) 4. In compliance with Regulation (EU) 1303/2013,

n 1303/2013, les paiements de la subvention
peuvent étre suspendus en partie ou en totalité
en cas de non-conformité avec les régles du
programme ou de soupg¢on d'irrégularité.

Article 9
Responsabilités, représentation des

partenaires et obligations du chef de file

1. Le chef de file s’engage, conformément a l'article

13 (2) du réglement (UE) n° 1299/2013, a :

a. definir avec les partenaires du projet leurs
responsabilités respectives dans le cadre
d'une convention de partenariat comprenant
notamment les modalités de recouvrement
des sommes indlment versées;

b. garantir la bonne gestion financiére du
budget ;

c. assumer la responsabilité d’assurer la mise en
ceuvre de 'ensemble du projet ;

d. s’assurer que les dépenses présentées par
tous les partenaires du projet ont bien été
engagees pour mettre en ceuvre le projet et
correspondent aux activités définies d'un
commun accord par lensemble des
partenaires et indiquées dans le dossier de
candidature ;

e. s'assurer que les dépenses présentées par le
chef de file et les partenaires du projet ont été
vérifiées par un contréleur de premier niveau
dans le respect des exigences de contrdle de
leur Etat membre ou de la Norvége, en
application de l'article 125 (4) du réglement
(UE) 1303/2013;

f. faire en sorte que le transfert de la subvention
au profit des autres partenaires du projet
s’effectue le plus rapidement possible et dans
son intégralité.

. Le chef de file garantit qu'il peut Iégalement
conclure ce contrat et représenter 'ensemble des
partenaires participant au projet.

. Le chef de file doit fournir a tous les autres
partenaires une copie de la version signée du
contrat de subvention, et doit s'assurer que les
partenaires du projet respectent les dispositions
de ce contrat. Le chef de file sera responsable
de tout défaut, violation, défaillance ou le non-
respect, par lui-méme et par ses partenaires, des
termes de ce contrat. L’autorité de gestion sera
de méme responsable pour toute violation ou
non-respect de ses obligations découlant de ce
contrat ou de toute autre document visé a l'article

T TN T Tt

Article 132, payments of the subsidy can be
suspended partially or in full in cases of non-
compliance with the programme rules or
suspicion of an irregularity.

Article 9

Liabilities, representation of partners
and obligations of the lead partner

1. The lead partner shall, in compliance with Article

13 (2) of Regulation (EU) No 1299/2013:

a. establish with the project partners the division
of the mutual responsibilities in the form of a
project partnership agreement including inter
alia the arrangements for recovering
amounts unduly paid;

b. guarantee the sound financial management
of the budget;

¢. assume responsibility for ensuring the
implementation of the entire project;

d. ensure that expenditure presented by all
project partners has been incurred for the
implementation of the project and
corresponds to the activities agreed between
all the partners indicated in the application
form;

e. ensure the expenditure presented by the lead
partner and project partners has been
verified by a first level controller according to
the control requirements of their EU Member
State or of the Kingdom of Norway, in
compliance with Regulation (EU) 1303/2013,
Article 125 (4);

f. ensure the transfer of subsidy to the project
partners as quickly as possible and in full.

. The lead partner guarantees that it has sufficient

authority to enter into this contract and to
represent all project partners participating in the
project.

. The lead partner shall provide all other project

partners with a copy of the signed version of the
subsidy contract, and shall ensure that the project
partners comply with its provisions. The lead
partner will be liable for any default, breach,
failure or non-compliance to the provisions of this
contract by the lead partner and/or the project
partners. The Managing Authority will be similarly
liable for any breaches or failures to comply with
its obligations deriving from this contract or from
any other document referred to in article 1. This



1. Cette disposition n’affecte pas les
responsabilités des Etats membre de I'UE, du
Royaume de Norvége et de tout autre acteur
pertinent en vertu du cadre juridique détaillé a
larticle 1.

. Le chef de file est responsable vis-a-vis de
l'autorité de gestion pour la valeur totale de la
subvention payée. Si un ordre de recouvrement
est émis pour le remboursement total ou partiel
de la subvention a l'autorité de gestion, ou & tout
organisme identifi¢ par l'autorit¢é de gestion
comme pouvant recevoir ce remboursement, le
chef de file devra respecter la procédure
spécifique du programme pour le remboursement
de la subvention, définie dans le manuel du
programme.

. En vertu de larticle 122.2 du réglement (UE)
1303/2013 et de l'article 27.3 du réglement (UE)
1299/2013, si le chef de file ne parvient pas a se
faire rembourser par les autres partenaires du
projet ou si 'autorité de gestion ne parvient pas a
se faire rembourser par le chef de file, aprés avoir
utilisé tout moyen raisonnable conformément au
point 5.4 du Programme de Coopération et a la
procédure de recouvrement des irrégularités,
'Etat membre ou I'Etat tiers sur le territoire
duquel le bénéficiaire concerné est situé doit
rembourser a l'autorité de gestion toute somme
inddment versée a ce bénéficiaire. L'Etat membre
de 'UE ou I'Etat tiers (Ia Norvege) sur le territoire
duquel le bénéficiaire intéressé est situé est en
droit d’entreprendre toute action judiciaire qu'il
jugera nécessaire a !'encontre du bénéficiaire
concerné afin de recouvrer la somme ind(iment
versée, selon les régles de compétence
juridictionnelle nationales et conformément a tout
accord que I'Etat membre de 'UE ou le Royaume
de Norvége peut avoir conclu avec ce
bénéficiaire.

. Outre les obligations déja énoncées pour le chef
de file, ce dernier s’engage a:

a. utiliser tout moyen raisonnable pour
récupérer rapidement tout montant
FEDER indiment percu, conformément

au point 54 du Programme de
Coopération et a la procédure de
recouvrement des irregularités, et

informer |'Autorité de Gestion sur les
progrés de cette démarche.

b. mettre en ceuvre le projet conformément a la
description qui en est faite dans le dossier de
candidature ;

c. informer l'autorité de gestion, conformément
aux exigences du manuel du programme, de
toute modification concernant les donnees de

6.

provision is without prejudice to the liabilities of
the EU Member States or of the Kingdom of
Norway and other stakeholders involved based
on the legal framework detailed in article 1.

. The lead pariner is liable to the managing

authority for the total value of the subsidy paid
out. In the event of a recovery order for full or
partial reimbursement of the subsidy to the
managing authority or such organisation
identified by the managing authority as the party
that should receive such reimbursement, the lead
partner shall comply with the specific programme
procedure for the reimbursement of the subsidy
as set out in the programme manual.

. According to article 122.2 of Regulation (EU)

1303/2013 and article 27.3 of Regulation (EU)
1299/2013, if the Lead Partner does not succeed
in securing repayment from other project partners
or if the Managing Authority does not succeed in
securing repayment from the lead partner after
having used all reasonable endeavours in
accordance with point 5.4 of the Cooperation
Programme and the procedure for the recovery of
irregularities, the EU Member State or third
country on whose territory the beneficiary
concerned is located shall reimburse the
Managing Authority any amounts unduly paid to
that beneficiary. The EU Member State or third
country (Norway) on whose territory the
concerned beneficiary is located shall be entitled
to undertake any legal action that it may deem
necessary towards the concerned beneficiary in
order to recover the unduly paid amount, based
on national jurisdiction rules and in accordance
with any agreement the EU Member State or the
Kingdom of Norway may have entered into with
the beneficiary.

In addition to the obligations of the lead partner
as already stated, the lead partner, undertakes:

a. to use all reasonable endeavours to
promptly recover any irregular ERDF
amount unduly received by a project
partner, in accordance with point 5.4 of the
Co-operation  Programme and the
Procedure for the recovery of irregularities,
and report on progress to the managing
authority;

b. to implement the project according to the
description in the application form;

¢. toinform the managing authority according to
the requirements of the programme manual
of any changes in the contact information, the
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contact, la replanification des activités ou les
écarts budgétaires;

d. informer immédiatement l'autorité de gestion
de tout changement concernant le statut
juridigue des partenaires du projet ;

e. informer l'autorité de gestion immédiatement
de tout changement dans la situation
juridique, financiere, technique,
organisationnelle ou patrimoniale du chef de
file ou de fun des partenaires du projet
susceptible d'affecter substantiellement la
mise en ceuvre du contrat ou de remettre en
cause la décision d'attribuer la subvention.

f. informer immédiatement I'autorité de gestion
si les colts sont réduits, si'une des conditions
de versement cesse d'étre remplie, ou de
'existence de circonstances qui pourrait
conduire l'autorité de gestion a réduire la
subvention ou en exiger le remboursement en
tout ou en partie ou a résilier ce contrat.

gestion n'accepte aucune
responsabilitt¢ pour toutes les conséquences
decoulant de la mise en ceuvre du projet, de
l'utilisation de la subvention et/ou du retrait de la
subvention.

Article 10
Partenariat du projet

Seules les dépenses payées et encourues par
les partenaires du projet sont éligibles a la
subvention.

Conformément a l'article 13(2) du réglement
(UE) n°1299/2013, les relations entre les
partenaires du projet et le chef de file doivent
étre régies par une convention de partenariat
signée par tous les partenaires du projet.
L'affectation des taches et les responsabilités et
obligations respectives des partenaires du projet
sont précisées dans cette convention de
partenariat.

Article 11

Droits d’audit, d’évaluation et
d’archivage des documents

La Commission européenne, I'Office européen
de lutte anti-fraude, la Cour des comptes
européenne et, pour les responsabilités qui leur
incombent, les organismes pertinents des Etats
membres de I'UE et du Royaume de la Norvége
ou d'autres autorités du programme sont
habilitées a auditer ['utilisation correcte des

w £

rescheduling of activities and on budget
deviations;

d. to inform the managing authority immediately
of any changes in the project partners’ legal
status;

e. to inform the managing authority immediately
if a change to the lead partner's or a project
partner’s legal, financial (incl. insolvency),
technical, organisational or ownership
situation is likely to affect the implementation
of the contract substantially or may cali into
question the decision to award the subsidy.

f. to inform the managing authority immediately
if costs are reduced, or one of the
disbursement conditions ceases to be
fulfilled, or circumstances arise which may
entitte the managing authority to reduce
subsidy or to demand repayment of the
subsidy wholly or in part or to terminate this
contract.

7. The managing authority accepts no liability for

any consequences which come from the running
of the project, the use of the subsidy, and/or the
withdrawal of the subsidy.

Article 10
Project partnership

1. Only expenditure paid and borne by the project

partners is eligible for the subsidy.

. In accordance with Regulation (EU) 1299/2013,

Article 13(2), the relationship between the
project partners and the lead pariner shall be
governed by a project partnership agreement
signed by all project partners. The allocation of
tasks, mutual responsibilities and obligations
among the project partners are specified in this
project partnership agreement.

Article 11

Audit rights, evaluation of the project

and archiving of documents

1. The European Commission, the European Anti-

Fraud Office, the European Court of Auditors and,
within their responsibility, the relevant bodies of
the EU Member States and of the Kingdom of
Norway or other programme authorities are
entitled to audit the proper use of funds by the
lead partner or by project partners or arrange for

B e e
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fonds par le chef de file ou les partenaires du
projet, ou a faire réaliser ce type d'audit par des
personnes autorisées.

. Le chef de file et les partenaires du projet
produiront I'ensemble des documents requis pour
audit, fourniront toutes les informations utiles et
donneront accés a leurs locaux professionnels.

. Conformément aux articles 56 et 57 du réglement
(UE) 1303/2013, le chef de file s’engage a fournir
aux experts et organes indépendants procédant
a [lévaluation du projet tout document ou
information nécessaire pour en faciliter la
réalisation.

. Le chef de file doit s'assurer que chacun des
partenaires du projet archive les documents
relatifs a la mise en ceuvre du projet pour toute la
durée requise par l'article 140 du réglement (UE)
n°® 1303/2013.L’autorité de gestion informera le
chef de file de la date de démarrage de la période
visée au paragraphe 1 de [Article 140 du
Réglement (UE) no 1303/2013 en temps voulu.
Cette période peut étre interrompue dans des cas
dament justifiés et, dans ce cas, se poursuit
aprés cette interruption. Dans 'hypothése ol la
loi fixe d'autres délais de conservation légaux
éventuellement plus longs, ces derniers
demeurent inchangés.

. Conformément a l'article 140 du reglement (UE)
n°® 1303/2013 (Archivage des documents), le chef
de file doit s'assurer que tous les documents sont
conservés :

a soit sous forme d’originaux ;

b soit comme des copies certifiées conformes
des originaux ;

¢ sur des supports de données communément
admis contenant les versions électroniques
des documents originaux ou des documents
existants uniquement en version électronique.

Indépendamment de ce qui précéde, les formats
d'archivage doivent respecter les exigences
juridiques nationales.

. Le chef de file doit faire en sorte que lui-méme et
les différents partenaires du projet respectent
pleinement et en temps et en heure les
obligations susmentionnées.

Article 12
Information et communication

. Toutes mesures d’information et de
communication destinées aux groupes cibles,
aux groupes cibles potentiels et au grand public
doivent respecter les dispositions du Réglement

';“‘,"

such an audit to be carried out by authorised
persons.

. The lead partner and project partners will produce

all documents required for the audit, provide
necessary information and give access to their
business premises.

. In accordance with Regulation (EU) 1303/2013,

Articles 56 and 57, the lead partner undertakes to
provide to independent experts or bodies carrying
out any project evaluation, all documents or
information necessary to assist the evaluation.

. The lead partner will ensure that each of the

project partners archives documents related fo
the project implementation for the period required
by and in compliance with Regulation (EU) No
1303/2013 Article 140. The managing authority
will inform the lead partner of the start date of the
period referred to in paragraph 1 of Article 140 of
Regulation (EU) no 1303/2013 in due time. This
period might be interrupted in duly justified cases
and will resume after any such interruption. Other
possibly longer statutory retention periods, as
might be stated by national law, remain
unaffected.

. In accordance with Regulation (EU) No

1303/2013, Article 140 (the archiving of the
documents) the lead partner must ensure that all
documents are kept either:

a. in their original form;
b. as certified true copies of the originals;

c. on commonly accepted data carriers including
electronic versions of original documents or
documents existing as electronic version only.

Notwithstanding the foregoing, the archiving
formats have to comply with national legal
requirements.

The lead partner must guarantee that both the
lead partner and all project partners comply fully
and in due time to the above-mentioned
obligations.

Article 12
Information and communication

Any information and communication measures
aimed at target groups, potential target groups
and the general public must comply with the
provisions of Regulation (EU) 1303/2013, Annex
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(UE) 1303/2013, Annexe Xl 2.2 et les régles
spécifiées dans le manuel du programme.

. Sauf indication contraire de I'autorité de gestion,
tout avis ou publication se rapportant au projet,
sous quelque forme et par quelque moyen que ce
soit, y compris Internet, doit indiquer qu'il refléte
uniqguement ['opinion de l'auteur et que les
autorités du programme déclinent toute
responsabilité pour I'utilisation pouvant étre faite
des informations qu'il contient.

. Les autorités du programme seront autorisées a
publier, sous quelque forme et par quelque
moyen que ce soit, y compris Internet, les
informations suivantes :

a. le nom et les coordonnées du chef de file et
des partenaires du projet,

le nom du projet,

une synthése des activités du projet,

les objectifs du projet et de la subvention,
les dates de début et de fin du projet,

- 0 o o0 T

le montant de la subvention et le budget total
du projet,

g. la localisation géographique de la mise en
ceuvre du projet,

h. les rapports d'avancement, y compris le
rapport final.

. Le chef de file s’engage a adresser au secrétariat
conjoint, sur demande de toute autorité du
programme, un exemplaire de tout document de
communication et d'information produit. Le chef
de file autorise en outre le secrétariat conjoint,
lautorité de gestion et la Commission
européenne a utiliser ces supports pour montrer
comment la subvention est utilisée.

. Toute campagne de communication, intervention
dans les médias ou autre forme de publicité
relative au projet devra étre communiquée au
secrétariat conjoint pour une éventuelle mise a
jour du site internet ou autre promotion de
Finformation.

. Le projet doit respecter les exigences concernant
le site internet du projet décrites dans le manuel
du programme.

Article 13
Droits de Propriété intellectuelle

Tous les droits de propriété intellectuelle
(tangibles ou intangibles) qui découlent du projet
seront la propriété du chef de file et des
partenaires du projet; le chef de file et les

e I

Xl 22 and with the rules specified in the
programme manual.

Unless differently required by the managing
authority, any notice or publication in relation to
the project, made in any form and by any means,
including the internet, must state that it only
reflects the author's views and that the
programme authorities are not liable for any use
that may be made of the information contained
therein.

The programme authorities shall be authorised
to publish, in any form and by any means,
including the internet, the following information:

a. the name and contact details of the lead
partner and of the project partners,

the project name,

a summary of the project activities,

the objectives of the project and the subsidy,
the project start and end date,

™ 0 a0 T

the amount of the subsidy and the total budget
of the project,

g. the geographical location of the project
implementation,

h. progress reports including the final report.

The lead partner undertakes, upon request by
any of the programme authorities, to send a copy
of any communication and information material
produced to the joint secretariat. The lead
partner furthermore authorises the joint
secretariat, the managing authority and the
European Commission to use this material to
showcase how the subsidy is used.

Any  communication  campaign, media
appearance, or other publicity of the project shall
be communicated to the joint secretariat for
potential website updates or showcases.

The project is obliged to comply with the
requirements for the project website as
described in the programme manual.

Article 13

Intellectual property rights

All intellectual property (whether tangible or
intangible) that derive from the project will be the
property of the lead partner and the project
partners; the lead partner and project partners
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partenaires du projet sont habilités a faire valoir
les droits de propriété qui découlent du projet au
titre de la convention de partenariat convenue
entre les parties.

Nonobstant les termes de l'article 13.1, les
résultats du projet doivent étre mis a disposition
du grand public gratuitement par le chef de file
et les partenaires du projet. L'autorité de gestion
et toute autre partie prenante pertinente du
Programme (points de contact nationaux,
Commission européenne) peuvent les utiliser
pour des actions dinformation et de
communication dans le cadre du programme.

Si des droits de propriété intellectuelle et
industrielle antérieurs existent en relation avec
le projet, ils seront strictement respectés a
condition d’étre notifiés par écrit a l'autorité de
gestion par le chef de file et les partenaires du
projet.

Article 14
Résiliation du contrat et recouvrement

L'autorité de gestion est habilitée a résilier ce
contrat et a demander un remboursement de la
subvention en tout ou partie s'il est avéré que :

a. tout ou partie de la subvention a été utilisée a
des fins autres que celles envisagées dans ce
contrat ; ou

b. la subvention a été obtenue suite a des
déclarations fausses ou incomplétes ou en
produisant des documents falsifié ; ou

c. le chefde file ou un partenaire du projet a omis
de signaler immédiatement des événements
retardant ou empéchant la mise en ceuvre du
projet financé, ou toute circonstance
conduisant a sa modification ; ou

d. par rapport au dossier de candidature, il s'est
produit un changement substantiel dans la
nature, I'échelle, la propriété, les codts, les
délais, le partenariat ou l'achévement de la
mise en ceuvre du projet ; ou

e. le chef de file ou I'un des partenaires du projet
aempéché ou entravé les contrdles et audits ;
ou

f. le chef de file ou I'un des partenaires du projet
a omis de soumetire les informations
demandées dans les délais prévus ; ou

g. une procédure d’insolvabilitté est engagée
contre les actifs du chef de file et/ou de I'un
des partenaires du projet ou est rejetée car les
actifs ne sont pas suffisants pour permettre le

B®
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are entitled to establish the property rights
deriving from the project under the project
partnership agreement entered into by the
parties.

Notwithstanding the terms of Article 13.1, the
results of the project have to be made available
to the general public free of charge by the lead
partner and project partners. The managing
authority and any other relevant Programme
stakeholder (such as the national points of
contact, the European Commission) may use
them for information and communication actions
in respect of the programme.

If there are pre-existing intellectual and industrial
property rights which are made available to the
project, these will be fully respected provided
that they are notified by the lead partner and
project partners to the managing authority in
writing.

Article 14

Termination of the contract and
recovery

The managing authority is entitled to terminate
this contract and to demand repayment of the
subsidy in whole or in part, if it has evidence that:

a. all or part of the subsidy was used for
purposes other than those envisaged in this
contract; or

b. the subsidy has been obtained through false
or incomplete statements, or through forged
documents; or

c. the lead partner or a project partner has failed
to report within a reasonable time events
delaying or preventing the implementation of
the project funded, or any circumstances
leading to its modification; or

d. with reference to the application form a
substantial change in the nature, scale,
ownership, costs, timing, partnership or
completion of the project implementation has
occurred; or

e. the lead partner or any project partner has
impeded or obstructed controls and audits; or

f. the lead partner or a project partner has failed
to submit requested information within given
deadlines; or

g. insolvency proceedings are instituted against
the assets of the lead partner and/or any of the
project partners or insolvency proceedings are
dismissed due to lack of assets for cost
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recouvrement des créances, a la condition
que cette situation soit de nature a empécher
ou compromettre la réalisation des objectifs
du programme, ou encore en cas de
fermeture de I'entité du chef de file ou de I'un
des partenaires du projet ; ou

h. le chef de file ou I'un des partenaires du projet
est en situation de faillite ou liquidation, de
reglement judiciaire, de concordat préventif,
de cessation d'activité, ou dans toute situation
analogue résultant d'une procédure de méme
nature existant dans les Iégislations et
réglementations nationales ; ou

i. toute régle du programme, loi ou réglement
a été violé par le chef de file ou l'un des
partenaires du projet ; ou

j- un changement dans la situation juridique,
financiére, technique, organisationnelle ou
patrimoniale du chef de file ou de l'un des
partenaires du projet est susceptible d'affecter
substantiellement la mise en ceuvre du
contrat ou de remetire en cause la décision
d'attribuer la subvention ; ou

k. sous réserve des dispositions de
l'article 15 de ce contrat, le chef de file ou un
partenaire du projet vend, donne en leasing
ou loue tout ou partie des produits /résultats
du projet a un tiers ; ou

I. le chef de file et les partenaires du projet
recoivent des fonds supplémentaires de
I'Union européenne pour tout ou partie des
dépenses du projet déclarées dans le cadre
du programme durant la période de mise en
ceuvre du projet.

. Si lautorité de gestion exerce son droit de 2.

résiliation au titre de cet article 14, le chef de file
doit, dans un délai d'un mois, transférer le
montant requis par l'autorité de gestion sur le
compte bancaire du programme indiqué dans
l'ordre de recouvrement émis par l'autorité de
gestion a I'attention du chef de file.

. Tout retard de remboursement par le chef de file 3.

donne lieu a des intéréts a compter de la date
d’exigibilité et jusqu’a la date du paiement effectif
a un taux déterminé conformément a l'article 147
du réglement (UE) n° 1303/2013.

recovery, provided that this appears to
prevent or risk the implementation of the
programme objectives, or the lead partner or
any of the project partners closes down; or

h. if the lead partner or a project partner is

declared bankrupt, is being wound up, is
having its affairs administered by the courts,
has entered into an arrangement with
creditors, has suspended business activities,
or is in an analogous situation arising from a
similar procedure provided for in national
legislation or regulations; or

any programme rules, laws or regulations
have been breached by the lead partner or
any project partner; or

a change to the lead partner's or a project
partner’s legal, financial, technical,
organisational or ownership situation is likely
to affect the implementation of the contract
substantially or calls into question the decision
to award the subsidy; or

k. subject to the provisions of Article 15 of this

contract, the lead partner or a project partner
wholly or partly sells, leases or lets the project
outputs/results to a third party; or

the lead partner and the project partnhers
receive additional funding from the European
Union for all or part of the project expenditure
reported under the programme during the
period of the implementation of the project.

If the managing authority exercises its right of
termination under this Article 14, the lead partner
must transfer the amount requested by the
managing authority within one month to the
programme bank account specified in the
recovery order issued to the lead partner by the
managing authority.

Any delay in effecting repayment by the lead
partner shall give rise to interest on account of
late payment, starting on the due date and
ending on the date of actual payment. The
interest rate will be determined in accordance
with Article 147 of Regulation (EU) 1303/2013.

. Si lautorité de gestion résilie le contrat 4. Ifthe managing authority terminates the contract
conformément a [l'article 14.1 avant que le in accordance with Article 14.1 before the full
montant total de la subvention n'ait été payé au amount of the subsidy has been paid to the lead
chef de file, tous les paiements relatifs a la partner, all payments of the subsidy will be
subvention seront interrompus et le chef de file discontinued and the lead partner shall not be
ne pourra pas prétendre au paiement du solde de entitted to claim payment of the remaining
la subvention. amount of the subsidy.
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. Si le chef de file ou un partenaire du projet omet
de restituer les sommes indiment versées dans
un autre projet financé par le programme Interreg
Europe, l'autorité de gestion est en droit de
déduire les sommes FEDER dues par le chef de
file ou par le partenaire de projet concerné de tout
paiement restant a effectuer au titre du présent
projet.

. Aprés résiliation, les obligations du chef de file
(entre autres, celles énoncées aux articles 4, 9,
11, 14, 15 et 16) continuent a s'appliquer.

. Chaque partie peut décider de résilier la
convention moyennant un préavis écrit de trois
(3) mois & compter de la réception du courrier par
lautre partie. La résiliation prendra effet a la fin
de la période de préavis, sauf si les parties en
décident autrement par écrit.

. Les dispositions précédentes n'affectent en rien
les autres voies de recours.

Article 15
Succession légale et cession des droits

. L'autorité de gestion est en droit, a tout moment,
de céder les droits qui lui sont reconnus par le
présent contrat. En cas de cession, l'autorité de
gestion en informera le chef de file sans délai.

. Le chef de file n’est autorisé a transférer ou céder
& un tiers ses obligations et droits provenant du
présent confrat qu'avec le consentement écrit
préalable de I'autorité de gestion.

. En cas de succession légale, le chef de file est
tenu de ftransférer au successeur légal
'ensemble des obligations supportées au titre de
ce contrat. Le chef de file doit au préalable notifier
immédiatement l'autorité de gestion de toute
modification, par écrit.

Article 16
Réclamations et conflits

Pour foute réclamation déposée contre une
décision prise par une ou plusieurs autorités du
programme, le chef de file doit suivre la
procédure indiquée dans le manuel du
programme.

Tout litige entre les parties qui ne pourrait étre
résolu a l'amiable concernant leur relation
contractuelle et, plus précisément,
linterprétation, I'exécution et la résiliation du
présent contrat, sera porté devant le Tribunal
administratif de Lille qui aura compétence
exclusive, lorsque toutes les autres voies sont
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If a lead partner or project partner fails to return
unduly paid funds in another project funded by
the Interreg Europe programme, the managing
authority has the right to withdraw the
corresponding ERDF relating to the lead partner
or project partner in question from any open
payment in this project.

After termination, the lead partner’s obligations
(inter alia Articles 4, 9, 11, 14, 15 and 16)
continue to apply.

Each party can decide to terminate the contract
with a three (3) months written notice from the
receipt of the letter by the other party. The
termination will take effect at the end of the
notice period unless the parties agree otherwise
in writing.

Any further legal claims shall remain unaffected
by the above provisions.

Article 15

Legal succession and assignment of

rights

The managing authority is entitled at any time to
assign its rights under this contract. In case of
assignment the managing authority will inform
the lead partner without delay.

The lead partner is allowed to transfer or assign
to a third party its obligations and rights
stemming from this contract only after receipt of
prior written consent of the managing authority.

In cases of legal succession, the lead partner is
obliged to transfer all duties under this contract
to its legal successor. The lead partner shall
notify immediately the managing authority about
any change beforehand and in writing.

Article 16
Complaints and disputes

In case of a complaint following a decision taken
by one or more programme authorities, the lead
partner has to follow the procedure laid down in
the programme manual.

Any dispute between the parties which could not
be resolved amicably concerning their
contractual relationship and, more specifically,
the interpretation, performance and termination
of this contract, shall be referred to the
Administrative  Tribunal of Lille (Tribunal
administratif de Lille) which shall have exclusive
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épuisées, méme lorsque la procédure implique
une garantie d’une tierce partie ou une pluralité
de défendeurs.

Article 17
Législation applicable

Ce contrat est régi par la loi frangaise. Le
Tribunal administratif de Lille aura compétence
exclusive.

Conformément a la loi frangaise n°® 94-665 du 4
ao(t 1994, une version frangaise du contrat doit
étre prévue. Les versions anglaise et frangaise
du présent contrat font foi. Les parties
contractantes pourront se prévaloir des
dispositions des deux versions.

Article 18
Autres dispositions

. Toute correspondance avec le secrétariat
conjoint et l'autorité de gestion entrant dans le
cadre du présent contrat doit étre adressée en
anglais aux contacts du secrétariat conjoint
précisés sur le site internet du programme.

. Si une disposition de la présente convention
devait s'avérer totalement ou partiellement
inapplicable, les parties au présent contrat
s'engagent a la remplacer par une disposition
applicable se rapprochant le plus possible de
I'objectif de la disposition inapplicable.

. Les avenants ou modifications apportées a ce
contrat, y compris ses annexes, ne seront
applicables qu'a la condition d’étre approuvées
par écrit par les autorités  du programme
appropriees.

Article 19
Signatures

jurisdiction, once all other practical routes have
been exhausted, even when proceedings
involve a third party guarantee or more than one
defendant.

Article 17

Applicable law

This contract is governed by French law. The
Administrative Tribunal of Lille (Tribunal
administratif de Lille) shall have exclusive
jurisdiction.

According to French law number 94-665 of the 4
August 1994, a French version of the contract
has to be set. The English and French versions
of the present contract are in force. The
contracting parties will be able to invoke the
provisions of the two versions.

Article 18
Other provisions

All correspondence with the joint secretariat and
managing authority under this contract must be
in the English language and has to be sent to the
joint secretariat contact details specified on the
programme web-site.

If any provision in this contract should be wholly
or partly ineffective, the parties to this contract
undertake to replace the ineffective provision by
an effective provision which comes as close as
possible to the purpose of the ineffective
provision.

Amendment or modification to this contract,
including its annexes, will only be effective if they
have been agreed in writing by the appropriate
programme authorities.

Article 19
Signatures

Ce contrat est émis en trois exemplaires. Chaque This subsidy contract is issued in three originals.
exemplaire doit étre signé par le chef de file et par Each original must be countersigned by the lead
l'autorité de gestion. partner and by the managing authority.

T T T T R s TN o LEAALES S
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Signatures of the parties

Pour l'autorité de gestion : For the managing authority:

Je soussigné(e) accepte le contenu et les | hereby accept the contents and provisions of the
dispositions du contrat de subvention. subsidy contract.

Je confirme également étre officiellement | also confirm to be officially entitled to sign this
habilité(e) a signer ce contrat. contract.

Prénom et nom du signataire p{\.ﬂﬁp &METZE

Name and surname of the signatory o
Fonction du signataire P
Function of the signatory

Nom de I'organisation
Name of the organisation

Signature (et tampon, si disponible)
Signature (and stamp, if available)

Lieu et date

.
e 3 45 € ""M

e
Place and date: . e i% /(LSIOL*/‘&)( 6

Pour le chef de file: For the lead partner:
Je soussigné(e) accepte le contenu et les | hereby accept the contents and provisions of the
dispositions du contrat de subvention. subsidy contract.
Je confirme également étre officiellement | also confirm to be officially entitled to sign this
habilité(e) a signer ce contrat. contract.
Prénom et nom du signataire Dr. Martin Mehrteris
Name and surname of the signatory ..., AU
Fonction du signataire ChichinW fficer
Function of the signatory e e YA

Yot ;‘%BV@

Nom de I'organisation Y, » ‘
Name of the organisation OUTIOTORIRD SR Lh 53 AL A~ o SRR \'

Signature (et tampon, si disponible)
Signature (and stamp, if available)

Lieu et date l :
Place and date: TQ, ............

ANNEXE 1 ANNEX 1
Dernier dossier de candidature approuvé Latest approved application form
ANNEXE 2 ANNEX 2
Derniére lettre de notification d'approbation Latest approval notification letter
P e N e
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ANNEX III:

BUDGET BY BUDGET LINE BY PARTNER, SPENDING
PLAN BY PARTNER, ALLOCATION OF TASKS AND
OBJECTIVES, OUTPUTS AND RESULTS BY PARTNER
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BUDGET

BREMEN AQUITAINE PIEMONTE PODKARPACKIE DENMARK LITHUANIA TOTAL
SENWAH UB WEFB CRA REG. PIEMON REG. POD RTU DASTI MOSTA MITA
Average Monthly Rate 7000 7000 7000 6000 4950 2000 2000 6750 3000 3000
PHASE 0: Preparation Costs
Preparation costs - 15.000,00 - - - - - - - - 15.000,00
SUBTOTAL PHASE 0 - 15.000,00 - - - - - - - - 15.000,00
PHASE 1: Analysis and Action Plan
Staff 36.400,00 153.300,00 61.600,00 44.400,00 93.555,00 53.000,00 44.000,00 95.175,00 57.300,00 37.200,00 675.930,00
Subcontracts 4.000,00 196.000,00 4.000,00 50.000,00 69.000,00 26.000,00 2.000,00 67.000,00 70.000,00 6.000,00 494.000,00
Travel and Accommodation (staff) 4.000,00 16.000,00 12.000,00 12.000,00 16.000,00 16.000,00 16.000,00 16.000,00 16.000,00 16.000,00 140.000,00
Indirect Costs 5.460,00 22.995,00 9.240,00 6.660,00 14.033,25 7.950,00 6.600,00 14.276,25 8.595,00 5.580,00 101.389,50
SUBTOTAL PHASE 1 49.860,00 388.295,00 86.840,00 113.060,00 192.588,25 102.950,00 68.600,00 192.451,25 151.895,00 64.780,00 1.411.319,50
PHASE 2: Monitoring -
Staff 5.600,00 28.700,00 15.400,00 21.600,00 27.720,00 17.000,00 11.000,00 43.200,00 16.200,00 6.300,00 192.720,00
Subcontracts 2.000,00 48.000,00 2.000,00 2.766,00 4.000,00 2.000,00 - 4.000,00 3.000,00 2.000,00 69.766,00
Travel and Accommodation (staff) 1.500,00 5.000,00 3.000,00 2.000,00 4.000,00 3.000,00 3.000,00 3.000,00 3.000,00 3.000,00 30.500,00
Indirect Costs 840,00 4.305,00 2.310,00 3.240,00 4.158,00 2.550,00 1.650,00 6.480,00 2.430,00 945,00 28.908,00
SUBTOTAL PHASE 2 9.940,00 86.005,00 22.710,00 29.606,00 39.878,00 24.550,00 15.650,00 56.680,00 24.630,00 12.245,00 321.894,00
PHASE 1 + PHASE 2

Staff 42.000,00 182.000,00 77.000,00 66.000,00 121.275,00 70.000,00 55.000,00 138.375,00 73.500,00 43.500,00 868.650,00
Subcontracts 6.000,00 244.000,00 6.000,00 52.766,00 73.000,00 28.000,00 2.000,00 71.000,00 73.000,00 8.000,00 563.766,00
Travel and Accommodation (staff) 5.500,00 21.000,00 15.000,00 14.000,00 20.000,00 19.000,00 19.000,00 19.000,00 19.000,00 19.000,00 170.500,00
Indirect Costs 6.300,00 27.300,00 11.550,00 9.900,00 18.191,25 10.500,00 8.250,00 20.756,25 11.025,00 6.525,00 130.297,50
TOTAL PHASE 1 + PHASE 2 59.800,00 489.300,00 109.550,00 142.666,00 232.466,25 127.500,00 84.250,00 249.131,25 176.525,00 77.025,00 1.748.213,50
ERDF Co-financing 50.830,00 415.905,00 93.117,50 121.266,10 197.596,31 108.375,00 71.612,50 211.761,56 150.046,25 65.471,25 1.485.981,48
Cash-flow to the region 39.330,00 150.905,00 72.117,50 54.500,10 104.596,31 61.375,00 50.612,50 121.761,56 58.046,25 38.471,25 751.715,48
Partner Contribution 8.970,00 73.395,00 16.432,50 21.399,90 34.869,94 19.125,00 12.637,50 37.369,69 26.478,75 11.553,75 262.232,03

Table 1: Budget by budget line and partner

Annex Il

Interreg Europe — Project partnership agreement
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Annex Il

SUBCONTRACTING

TOTAL PHASE 1 + PHASE 2

ERDF Co-financing

Table 2: Specification Subcontracts

6.000,00
5.100,00

244.000,00
207.400,00

52.766,00
44.851,10

73.000,00
62.050,00

28.000,00
23.800,00

2.000,00
1.700,00

71.000,00
60.350,00

Interreg Europe — Project partnership agreement

73.000,00
62.050,00
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BREMEN AQUITAINE PIEMONTE PODKARPACKIE DENMARK LITHUANIA TOTAL
SENWAH UB WFB CRA REG. PIEMON| REG. POD RTU DASTI MOSTA MITA

subcontracting PHASE 1: Analysis and Action Plan

FLC Costs 4.000,00 4.000,00 4.000,00 4.000,00 4.000,00 - - 4.000,00 4.000,00 4.000,00 32.000,00
Project Management 152.000,00 - - - - - - - - 152.000,00
Communication Management 10.000,00 - - - - - - - - 10.000,00
Meetings Costs: Partner Meetings 9.000,00 - 7.000,00 9.000,00 9.000,00 - 7.000,00 9.000,00 - 50.000,00
Meetings Costs: Dissemination Event 2.000,00 - 2.000,00 7.000,00 2.000,00 - 2.000,00 2.000,00 - 17.000,00
Meetings Costs: Exchange of Experiences - - - - - - - - - -
Meetings Costs: Stakeholder Group 2.000,00 - 2.000,00 2.000,00 2.000,00 - 2.000,00 2.000,00 - 12.000,00
Travel & Accommodation costs: Stakeholder Group and o 8.000,00 7.000,00 8.000,00 8.000,00 - 8.000,00 8.000,00 - 47.000,00
Publication and Dissemination Costs 9.000,00 - 2.000,00 9.000,00 5.000,00 2.000,00 6.000,00 5.000,00 2.000,00 40.000,00
External Support for the Exchange of experiences process - - 26.000,00 30.000,00 - - 38.000,00 40.000,00 - 134.000,00
Others - - - - - - - - - -
SUBTOTAL PHASE 1 4.000,00 196.000,00 4.000,00 50.000,00 69.000,00 26.000,00 2.000,00 67.000,00 70.000,00 6.000,00 494.000,00
Subcontracting PHASE 2: Monitoring -
FLC Costs 2.000,00 2.000,00 2.000,00 2.000,00 2.000,00 - - 2.000,00 2.000,00 2.000,00 16.000,00
Project Management 38.000,00 - - - - - - - - 38.000,00
Communication Management - - - - - - - - - -
Meetings Costs: Partner Meetings 1.000,00 - 766,00 1.000,00 1.000,00 - 1.000,00 1.000,00 - 5.766,00
Meetings Costs: Dissemination Event 6.000,00 - - - - - - - - 6.000,00
Meetings Costs: Exchange of Experiences - - - - - - - - - -
Meetings Costs: Stakeholder Group 1.000,00 - - 1.000,00 1.000,00 - 1.000,00 - - 4.000,00
Travel & Accommodation costs: Stakeholder Group and o - - - - - - - - - -
Publication and Dissemination Costs - - - - - - - - -
External Support for the Exchange of experiences process - - - - - - - - - -
Others - - - - - - - - - -
SUBTOTAL PHASE 2 2.000,00 48.000,00 2.000,00 2.766,00 4.000,00 2.000,00 - 4.000,00 3.000,00 2.000,00 69.766,00

0 PHASE 1 + PHASE 2

FLC Costs 6.000,00 6.000,00 6.000,00 6.000,00 6.000,00 - - 6.000,00 6.000,00 6.000,00 48.000,00
Project Management - 190.000,00 - - - - - - - - 190.000,00
Communication Management - 10.000,00 - - - - - - - - 10.000,00
Meetings Costs: Partner Meetings - 10.000,00 - 7.766,00 10.000,00 10.000,00 - 8.000,00 10.000,00 - 55.766,00
Meetings Costs: Dissemination Event - 8.000,00 - 2.000,00 7.000,00 2.000,00 - 2.000,00 2.000,00 - 23.000,00
Meetings Costs: Exchange of Experiences - - - - - - - - - - -
Meetings Costs: Stakeholder Group - 3.000,00 - 2.000,00 3.000,00 3.000,00 - 3.000,00 2.000,00 - 16.000,00
Travel & Accommodation costs: Stakehold - 8.000,00 - 7.000,00 8.000,00 8.000,00 - 8.000,00 8.000,00 - 47.000,00
Publication and Dissemination Costs - 9.000,00 - 2.000,00 9.000,00 5.000,00 2.000,00 6.000,00 5.000,00 2.000,00 40.000,00
External Support for the Exchange of expe - - - 26.000,00 30.000,00 - - 38.000,00 40.000,00 - 134.000,00
Others - - - - - - - - - - -

563.766,00
479.201,10
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Table 3: Spending plan by partner

Annex Il

SPENDING PLAN

REGION PARTNER TOTAL Preparation | SEMESTER1 | SEMESTER2 | SEMESTER3 | SEMESTER4 | SEMESTER 5 [ SEMESTER 6 | SEMESTER 7 | SEMESTER 8
SENWAH 59.800,00 15.000,00 9.922,14 14.035,59 14.519,23 11.383,04 2.186,80 2.435,30 2.634,10 2.683,80
BREMEN UB 489.300,00 77.270,71 109.305,04 113.071,50 88.647,75 18.921,10 21.071,23 22.791,33 23.221,35
WFB 109.550,00 17.281,16 24.445,46 25.287,81 19.825,57 4.996,20 5.563,95 6.018,15 6.131,70
AQUITAINE CRA 142.666,00 22.498,94 31.826,39 32.923,07 25.811,60 6.513,32 7.253,47 7.845,59 7.993,62
PIEMONTE REG. PIEMON 232.466,25 38.325,06 54.213,59 56.081,70 43.967,90 8.773,16 9.770,11 10.567,67 10.767,06
PODKARPACKIE REG. POD 127.500,00 20.487,05 28.980,43 29.979,04 23.503,49 5.401,00 6.014,75 6.505,75 6.628,50
RTU 84.250,00 13.651,40 19.310,90 19.976,32 15.661,38 3.443,00 3.834,25 4.147,25 4.225,50
DENMARK DASTI 249.131,25 38.297,80 54.175,03 56.041,80 43.936,62 12.469,60 13.886,60 15.020,20 15.303,60
LITHUANIA MOSTA 176.525,00 30.227,11 42.758,44 44.231,82 34.677,63 5.418,60 6.034,35 6.526,95 6.650,10
MITA 77.025,00 12.891,22 18.235,57 18.863,94 14.789,27 2.693,90 3.000,03 3.244,93 3.306,15
TOTAL 1.748.213,50 15.000,00 280.852,58 397.286,44 410.976,24 322.204,24 70.816,68 78.864,03 85.301,91 86.911,38
1.426.319,50 321.894,00

Interreg Europe — Project partnership agreement
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PERSON MONTH DISTRIBUTION BREMEN AQUITAINE PIEMONTE PODKARPACKIE DENMARK LITHUANIA TOTAL
SENWAH UB WFB CRA REG. PIEMON REG. POD RTU DASTI MOSTA MITA
WP 1 Policy Analysis 0,5 35 0 2 2 4 4 2 2 2 22
T1.1 |Interregional Study 0 1,5 0 1 1 2 2 1 1 1 10,5
T1.2 |Mapping Policy Instruments 05 2 0 1 1 2 2 1 1 1 11,5
WP 2 Interregional Exchange 25 6,5 4 1 6,5 10 9,5 35 75 3 54
T2.1 |Definition of Study Visits Programme 0 05 0 0 05 05 0 05 05 0 25
T2.2 | Thematic Workshops 1 2 2 0 2 4 4 1 2 1 19
T2.3 |Stakeholder meetings 1 15 2 0 2 2 2 1 1 0 12,5
T2.4 |Case Studies 05 25 0 1 2 35 35 1 4 2 20
WP 3 Definition Regional Action Plans 1 35 4 2 4 45 45 3 4 3 335
T3.1 |PolicyRecommendations 05 15 2 1 2 2 2 2 2 1 16
T3.2 |Definition of Regional Accion Plans 05 2 2 1 2 25 25 1 2 2 175
WP 4Monitoring Regional Implementation of Actio 0,5 2 2 3 4 6,5 45 5 4 1 325
T4.1 |Definition of Indicators 0 1 0 05 05 15 15 05 05 05 6,5
T4.2 |Checking fulfilment of the action plans 0 05 05 1 2 2 0 2 2 0 10
T4.3 |Propose Corrective Measures 0 05 05 1 05 1 1 05 05 0 55
T4.4 |Monitoring impact of Plimprovements 05 0 1 05 1 2 2 2 1 05 10,5
WP5 Dissemination and Communication 05 6 0 15 6 8 4 5 5 45 40,5
T5.1 |Preparation of a Communication Plan 0 1 0 0 05 2 0 05 05 0 45
T5.2 |Preparation of Communication and Promotion Materialg 0 2 0 0,5 1 2 0 1 1 1 8,5
T5.3 |Implementation of the Communication Plan 0,5 2 0 05 3 3 3 3 3 3 21
T5.4 |Final Conference Event 0 1 0 05 15 1 1 05 05 05 6,5
WP6 Management 1 45 1 15 2 2 1 2 2 1 18
T6.1 | Technical Management of the Project 0 2 0 05 1 1 0 1 1 0 6,5
T6.2 |Administrative Management 05 05 05 05 05 05 05 05 05 05 5
T6.3 |Financial Management 05 05 05 05 05 05 05 05 05 05 5
T6.4 |Quality Assurement and Redirection 0 15 0 0 0 0 0 0 0 0 15
TOTAL 6 26 1 1 24,5 35 27,5 20,5 24,5 14,5 200,5
SENWAH UB WFB CRA REG. PIEMON REG. POD RTU DASTI MOSTA MITA
PERSON MONTH DISTRIBUTION TOTAL
BREMEN AQUITAINE PIEMONTE PODKARPACKIE DENMARK LITHUANIA
Table 4: Allocation of responsibilities to different tasks
Annex Il Interreg Europe — Project partnership agreement 20160808 _Annex_lll_Partnership_Agreement_P2L2_Vfinal Page 5 of 5




Wilerreyg
Europe

European Union | European Regional Development Fund

Sharing solutions for
better regional policies

ANNEX IV:
PREPARATION COSTS DIVISION

The preparation costs will be reimbursed through a lump sum of 15,000€ per project and the corresponding
ERDF (12,750€) will be paid to the lead partner. The subsidy received for the preparation costs will cover the
efforts done by the LP also during the negotiation of the conditions for approval and will not be distributed among

the project partners.

Interreg Europe — Project

Annex IV partnership agreement
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Sharing solutions for
better regional policies

Wilerreyg
Europe

European Union | European Regional Development Fund

ANNEX V:
DISTRIBUTION OF SHARED COSTS (national co-

financing not covered by the programme)

Interreg Europe — Project partnership 20160808 _Annex_V_Partnership_Agree
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The financing of joint activities are governed by the contracting-partner-only principle. The contracting partner is the only one that budgets, contracts, actually

pays, ensures verification and reports 100% of the cost item of joint benefit and receives the related ERDF. The arrangements for sharing costs between

partners are defined between the involved partners:

The partners will reimburse the share of the cost that is not covered by the ERDF to the contracting partner following an equal distribution percentage.

The table below contains the calculation based on the budget for subcontracting ‘shared costs’ as defined in the last approved version of the Application Form.

If the final amount for subcontracting ‘shared costs’ was increased or decreased (making use of the budget flexibility or as a result of a budget change request)

the partners share will be recalculated according to an equal distribution percentage.

In order to bring into effect this reimbursement, the lead partner will issue ‘financial notes’ (see attached example proposed) specifying the ‘shared costs’

amount incurred in each reporting period do be deducted from the grant co-financing partners’ eligible costs.

DISTRIBUTION SHARED SUBCONTRACTS

ERDF Co-financing

170.000,00

BREMEN AQUITAINE | PIEMONTE PODKARPACKIE DENMARK LITHUANIA TOTAL
SENWAH UB WFB CRA REG. PIEMON| REG.POD RTU DASTI MOSTA MITA
Contracting
Shared Subcontracts Partner
Project Management - 190.000,00 - - - - - - - - 190.000,00
Communication Management - 10.000,00 - - - - - - - - 10.000,00
Total Shared Subcontracts - 200.000,00 - - - - - - - - 200.000,00

170.000,00

national cofinancing - 30.000,00 - - - - - - - - 30.000,00
Proposal 1 sharing national contribution 3.000,00 3.000,00 3.000,00 3.000,00 3.000,00 3.000,00 3.000,00 3.000,00 3.000,00 3.000,00 30.000,00
Percentage of Participation 10,00% 10,00% 10,00% 10,00% 10,00% 10,00% 10,00% 10,00% 10,00% 10,00% 1,00

Table X: Equally distribution of shared subcontracts.

Annex V
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Shared Costs

Financial Note Example

(Figures are not real, only for illustration pruposes)

Date: Mr XXXXXXX
Project Partner XXXXX
AddressXXXXX
VAT number: XXXX
Subject: COST SHARING within the P2L2 Project

Financial Note n° 1

Dear Mr Partner 1

Referring to the sharing agreement included in the Partnership Agreement, we herewith notify you about the
costs paid during the reporting period 01/04/2016 — 30/09/2016 and your share of the costs not covered by the
ERDF.

Please find enclosed our cost calculation (annex 1), according to wich your share for the above mentioned

reporting period amounts to EUR 600,00.

The lead partner will deduct this amount from the reimbursement of your eligible costs after the payment of the

grant corresponding with this period.

Please note that you should clearly separate your cost shares from your own costs in your partner progress report
for the lead partner. When compiling the overall project progress report, the lead partner has already claimed the

shared costs on your behalf.

Best Regards,

Interreg Europe — Project 20160808 _Annex_V_Partnership_Agreement_P2L
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Shared Costs

Calculation Example

(Figures are not real, only for illustration pruposes)

A |Shared Costs incured in during the period 01/04/2016-30/09/2016 40.000,00
I I I
1 |Financial Management and Administration 38.000,00
Communication Support 2.000,00
|
B |Co-financing from the Programme 34.000,00
C |[Amount not covered by the programme to be shared (A-B) 6.000,00
D |Paying partner's % share of the reported costs as fixed in Annex V of Partnership Agreement 10%
E |Total Amount due to be deducted from the partner's reimbursement in the period (C*D) 600,00

Signature of the Lead Partner

Interreg Europe — Project

Annex V partnership agreement
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